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()PNG POWER Ltd
TENDER FORM

The Chairman - Tender Opening Commiittee
PNG Power Ltd
P. 0. Box 1105

BOROKOQ 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg

We (“ill NAME OF COMPANY)...vreurrnrucrsrmensssesenseesessenssrsasessesessesesessessemsessesssemsmssee

----------------------------------------------------------------------------------------------------------------------------

hereby tender for the undermentioned goods and-services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No. 49/2019

CLOSING AT 4.00 PM FRIDAY 30™ AUGUST 2019

FOR FULL CONTRACT FOR MATERIALS

PROCUREMENT AND DELIVERY TO SITE AND
CONSTRUCTION OF 4KM HIGH VOLTAGE AND
2KM LOW VOLTAGE POWER LINE FROM MIRAP
TO MALAS, SUMKAR DISTRICT - MADANG
PROVINCE.



@79 PNG POWER Ltd

P. O. Box 1105, BOROKO — NCD - Ph: (675) 324 3169

MIRAP TO MALAS RE WORKS
SUMKAR DISTRICT - MADANG PROVINCE

TERMS OF REFERENCE

This Term of Reference is for the Procurement, Supply, Delivery to site of
Project Materials and the Construction of 5km High Voltage and 2km Low
Voltage of Distribution Power Lines from Mirap to Malas, Sumkar District in
East Sepik Province.

1.

BACKGROUND

11

1.2

1.3

1.4

1.5

1.6

PNG Power Ltd (PPL) through the Rural Services Business Unit is
responsible to coordinate its planned and budgeted programs such as
the Rural Electrification work throughout the country.

The Funding for this Rural Electrification works has been made
available through the Department of National Planning & Monitoring
(DNPM). '

The implementation of the RE Program is in line with the National
Government’'s Medium Term Development Strategy (MTDS) to make
electricity services accessible to 70% of the Papua New Guinea’s rural
population by 2030 and 100% renewable energy access by 2050.

The execution of the R.E Project is the responsibility of the Rural
Services Business Unit (RSBU) within PNG Power Lid (PPL). PPL
RSBU has a lot of projects to deliver and thus had not met the delivery
status expected by the national government to meet the government
policy on electricity accessibility.

Moreover, the National Government through the Department of
National Planning & Monitoring (DNPM) had impressed that PIP
funding appropriated for a financial year for the Rural Electrification
Project is spent by PPL on projects within that specific year.

The outsourcing of the material procurement and construction phase
of the rural electrification project is critical for PPL RSBU to materialize
the thoughts impressed by the National Government and also meet
the government's policy targets.
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OBJECTIVES

The principle objective of outsourcing this Rural Electrification project,
specifically on the implementation of material procurement and construction
stages is as follows:

2.1 To ensure that the R.E Projects are implemented and commissioned
as scheduled in accordance with the PPL RSBU Overall Program
activities and within Budget.

2.2 To ensure that the Rural Services Business Unit within PPL is fully
briefed at all times on the progress of implementation of the R.E
Project and the same is conveyed to the project sponsor’s through its
agent, the Department of National Planning & Monitoring.

SCOPE OF WORKS
3.1 General

The scope of works the contractor shall undertake are as follows but
not limited to:

3.1.1 Investigate and assess the load on the proposed line route from
the existing PPL Grids through the existing design or by
physical inspection and procure, supply, deliver to site project
materials and construction of 5km of High and 2km of Low
Voltage Distribution Lines including installation of transformers,
commissioning and energizing from Mirap to Malas, Sumkar
District in Madang Province.

3.1.2 The Bill of Quantity (BOQ) of all the High Voltage and Low
Voltage Line Hardware materials including transformers to be
used for the construction of the said works is as attached with
the TOR.

3.1.3 The construction works to be undertaken by the contractor will
be as per the designs which are also attached with the TOR or
otherwise will be issued by the Project Manager MOMASE RE.

3.1.4 All materials used and the workmanship employed by the
contractor for the construction of the said works must fully
conform to PNG Power Ltd's Standards.

3.1.4 Liaise with PPL on matters relating to R.E project in terms of
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- Mobilization

- Procurement of all line hardware materials, incl.
transformers

- Supply of Step-up and step down transformers

- Supply of all materials for HV/LV reticulation lines
construction works

- Supply of accessories, tools and equipment whenever
required.

- Delivery to site

- Installation of all works as per the scope

- Test & Commissioning

4 PROJECT MANAGEMENT AND DURATION

4.1 The contracting firm or contractor shall provide all expert personnel,
insurance cover for its employees, accommodation, transport,
communications and travel for its employees.

4.2 The contracting firm or contractor shall provide all lifting and carting
equipment necessary to load the line hardware materials at the port of
arrival and deliver to site, construct, install and commission the HV/LV
power line distribution works.

4.3 The contracting firm or contractor shall provide all tools and equipment
necessary to construct the HV/LV distribution Lines at the port of
arrival and delivery on site and execute construction.

4.4 The duration of the engagement shall be 6 months from the date of
commencement; however it may be extended to further 2 months
given the time frame for the procurement of distribution line
hardware’s to be shipped into the country.

5.0 CONTRACT CLAUSES

5.1 GENERAL

The employer is PPL through the Rural Services Business Unit

5.1.1 The parties are the Employer and the contractor.

5.1.2 The contract date is the date when this contract came into
effect.
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5.1.3 To provide the services means to do the work necessary to
complete the work specified as procure, supply, cartage,
construction and commission of the low voltage lines in
accordance with the Contract and Terms of Reference.

2.1.4 The works to be done is as per the Terms of Reference.

5.1.5 Completion is the date when the contractor has provided the
Project Schedule depicting the scope of works in accordance
with his contract or as agreed to before the commencement of
each project task.

5.1.6 The Project Schedule depicting scope of works shall be
submitted detailing individual activities to be undertaken for the
completion of the project.

5.1.7 All communication shall be in the English language and in
writing.

5.1.8 The Employer and the contractor gives an early warning by
notifying the other of any matter which could change the prices
or program or of an ambiguity or inconsistency in or between
the document so that it can be attended to and resolved before
proceeding on with the tasks.

5.2 THE PARTIES RESPONSIBILITIES

5.2.1 The employer provides information about the scope of works
which is required for the contractor to effectively plan and
execute the works required in this contract.

5.2.2 The contractor provides the services or works in accordance
with the Terms of Reference or as instructed by the employer
representative in this case, the Project Manager of the RE
Projects.

9.2.3 Where necessary to provide works describe in this Terms of
Reference, the contractor holds or attends meetings with
others. '

5.2.4 The contractor may engage sub-contractor for any part of the
works, however approval for sub-contractors must be granted
by the employer representative — the respective RE Project
Manager. The contractor is responsible for the quality and
product of task and eventual finish product.
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5.3 TIME

5.4

5.5

5.3.1

2.3.2

5.3.3

The Accepted Project Schedule depicting scope of works shall
show:

a). Every activity required to complete the task.
b). Where the employer input may be required.

The Accepted Project Schedule shall be revised to show:

a). Actual progress achieved on each activity.
b). Effects on compensation events.
¢). Any other changes which the contractor proposes to make.

The Employer may provide assistance with unique plant and
fleet like crane truck and forklift to the contractor to effectively
deliver the project. The employer shall notify any restrictions to
the contractor.

QUALITY

5.4.1

The contractor must employ and enforce existing and accepted
quality control measures for all tasks undertaken in this project.

PAYMENT SCHEDULE

5.5.1

5.5.2

5.5.3

The Terms of Payment be that upon the approval and
acceptance of this Terms of Reference, the contractor shall
issue an invoice amounting to 40% of the total cost of the
project for mobilization, procuring of line hardware and cartage
to site.

The employer makes the payment of 40% of the total cost of
the project within three (3) weeks for the purpose describe in
item 5.5.1.

Upon receiving all the materials on site, the contractor issues
the invoice amounting to 40% of the total cost. The employer
makes payment within three (3) weeks of the receipt by him the
invoice(s) after necessary corrections have been made if the
amount invoiced is disagreed. In which case the employer
informs the contractor on any changes to the value of the
invoice before payment is effected. The contractor may provide
further information to justify the invoice or accept corrections to
the invoice value.
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5.5.4 Upon the completion of the construction of the distribution power
lines works, the contractor and the Employer conducts a joint
inspection of the commissioned project after which the
Contractor issue an invoice of 20% to the Employer.

5.5.5 Upon assessment and to the full satisfaction of the employer of
all the deliverables achieved, the contractor shall furnish the
project completion report where the remaining 20% of the
money is then paid to the contractor within three (3) weeks.

5.6 COMPENSATION EVENTS

5.6.1 The following shall be compensation events:

5.6.2

5.6.3

a).

b).

c).

d).

f).

The employer gives an instruction, which changes the TOR
or the task affecting the initial scope of works.

The employer does not provide something, which he is to
provide for the successful completion of the project works.

The employer changes a decision, which he has previously
communicated to the contractor.

The employer requires a defect to be corrected if it is not
the making of the contractor to implement the project works.

. The employer does not reply to a communication within

reasonable time as stated in the contract.

The employer withholds an acceptance for a reason not
stated in this contract.

The contractor submits quotation or rates for compensation
events and a revised scope of works. The quotation shall
include details for his new rate should that be necessary.

The employer asses the quotation received in light of the
compensation event and notifies the contractor shall include
details for his new rate should that be necessary.
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5.7 TITLE

5.7.1 The employer takes ownership of the distribution assets
provided by the contractor for use as stated in the TOR after he
has paid the contractor in full.

5.7.2 The employer remains the sole owner of all installed and
commissioned assets.

5.8 RISKS AND INSURANCES

5.8.1 The contractor carries the risks of claims, proceedings,
compensation and costs payable for personal injury and death
or loss or damage to property resulting from a failure by the
contractor to use reasonable skill and care in providing the
works.

5.8.2 The risks of personal injury and death and loss of or damage to
the property, which are not the contractor’s risks are carried by
the employer.

5.8.3 The contractor provides the following insurance for the following
and takes-outright obligations in the event if it does occur.

a). Event — A failure of the contractor to use reasonable skill
and care in providing the service.
Cover — The amount stated in this contract.

b). Event — personal injury, death or loss of or damage to
property which is the contractor’s risks.
Cover — The amount stated in this contract.

c). Event — the loss of or damage to property provided by the
employer for the use of the contractor.
Cover — The amount stated in this contract.

5.9 DISPUTES AND TERMINATION

5.9.1 As far as possible any disputes that arise in the course of
executing this contract, shall be solved amicably by the both
parties in the first instance with established procedures and
precedence.

Any adjudicator may be called upon to make his assessment
only when necessary. An adjudicator is nominated by both
parties and named in the contract data.
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5.9.2 If the adjudicator's assessment is rejected by any one party and
wish to refer the matter to tribunal for settlement then he may
do so. The tribunal has the power to review and revise the
decision of the adjudicator. The arbitration is conducted using
the PNG’s arbitration procedures.

5.9.3 Either party may terminate if the other party has done one of
the following:

a). Become bankrupt or insolvent
b). Had a bankruptcy order raised against him
¢). Gone into liquidation

9.9.4 The contractor may terminate if the employer has not paid an
amount due to the contractor after notice to the employer that
payment is overdue.

5.9.5 The employer may terminate:

a). If the services are no longer required.

b). If the contractor has substantially failed to comply with his
obligations.

c). Upon the completion or expiry of the contract date.

5.9.6 After termination the contractor does no further work necessary
to provide the services and the employer may:

a). Complete the service himself or employ other people to do
SO

b). Use any material to which he has title to

c). Require the contractor to assign the benefit of any sub-
contractor or other contract related performance of this
contract to the employer.

After the final payment has been made, the contractor gives to
the employer the product inspected and commissioned to date
which he has the responsibility under this contract.
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5.10 TERM

5.10.1 The term of the contract shall be 6 months from the date the
mobilization payment is received as first payment for the
contractor to initiate materials procurement. However a further 2
months extension can be granted for delays that are beyond the
control of employer or contractor.

Notwithstanding this contract term, the contract may be
terminated if clause 5.9 is breached or deemed to occur.

5.11 EMPLOYERS AGENT
9.11.1 The employer's administrative and Technical agent is the Rural
Services Business Unit and the contact person is the RE
Project Manager or whoever is appointed to act in that position
from time to time.
CONTRACT EQUIPMENT
PART 1: EQUIPMENT PROVIDED BY THE EMPLOYER
1. GENERAL
The conditions of contract are the clauses included in this Contract.
e The employer is:
PNG Power Ltd

P O Box 1105, BOROKO — NCD
Ph: (+675) 324 3200

e The employer’s Technical agent is:

Rural Electrification Project Manager
PNG Power Ltd

P O Box 1105, BOROKO — NCD

Ph: (+675) 324 3466

e The Adjudicator is:
PNG Power Ltd, Legal Services Group

P O Box 1105, BOROKO — NCD
Ph: (+675) 324 3200
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The Services are as per the Terms of Reference.

The language of this contract is the English Language.

The period of reply to a communication is two (2) weeks.

The period of retention of documents is one year following
completion and commissioning of the R.E Project and hand over
to the employer the original document.

2. PAYMENT

The assessment interval shall be three (3) weeks minimum.

No price adjustment to be negotiated.

The currency shall be PNG Kina.

The interest rate is 6% per 2 months for the value above K 5,

000.00 of the corrected invoice value.

e The liquidated damages charged for each uncompleted or
delayed task shall be 5% of the final contract or agreed sum for
any one task.

* Allinsurances as required shall be provided.

PART 2: DATA PROVIDED BY CONTRACTOR

1. GENERAL

* Key personnel and personal details of each for anyone tasks
* The rates for each of the following on an hourly basis or on
charged out rates:

Key personnel

Foreman

Skilled Casual Workers

Unskilled Casual Workers

On an hourly basis or on charged out rates
Transport

ANANENENENEN

» Percentage fee for reimbursable costs, e.g. Plane tickets, hire
of helicopters, etc.

* Reports where required a fee shall be agreed upon based on a
charged out rate before actual work and paid upon presentation
of the report.

* Model, type and make of logistics to be utilized in executing the
project.
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2. INSURANCES

Event:

Cover;

Event;

Cover:

Event;

Cover:

Event:

Cover:

Event:

Cover:

Event:

Cover:

Failure of the contractor to use reasonable skill and care in
providing the services.

K10, 000 or 10% of contract Value or anyone assigned task
whichever is the lesser of the two.

Personal Injury, death or loss of or damage to property
which is the contractors’ risks.

K10, 000 per occurrence with the number of occurrence
unlimited.

The loss of or damage to property provided by the employer
for the use of the contractor.

The full replacement cost or cost for full repair and /or
maintenance

Failure of the contractor to use reasonable skill and care in
providing the services.

K10, 000 or 10% of contract value or anyone assigned task
whichever is the lesser of the two.

Personal injury, death or loss of or damage to property
which is the contractor’s risks.

K10, 000 per occurrence with the number of occurrence
unlimited.

The loss of or damage to property provided by the employer
for the use of the contractor.

The full replacement cost or cost for full repair and /or
maintenance.

The contractor will then acknowledge receipt and confirm the acceptance within 5
days of the date of this TOR.

Bernard Ururu
PROJECT MANAGER - MOMASE R.E.
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P. 0. Box 1105, BOROKO - NCD - Ph: (675) 324 3169

MIRAP TO MALAS RE WORKS
SUMKAR DISTRICT - MADANG PROVINCE

SCOPE OF WORKS

The scope of works for this project involves the procurement, supply, delivery to site of
all project line hardware materials, construction works, testing and commissioning of
8km of HV/LV distribution power lines including step-down transformers for the Mirap
to Malas RE Project, Sumkar District, Madang Province.

The Works shall include but not limited to:

Contractor to carry out the joint field visit to the project site with the PNG Power
Limited Rural Electrification Representative, inspect the proposed total load for the
distribution HV/LV lines extension route.

Contractor and PNG POWER Ltd to conduct public awareness to all communities
within the surrounds of the RE project at the start of the project.

Contractor to mobilize on site and ensure the full establishment of site
accommodation, materials laydown and fabrication area. Provide necessary labour,
Plant & Equipment required to carry out construction of 5km of HV/LV distribution
power line extensions with the necessary works define in the scope of works for this
specific Rural Electrification Project.

Contractor to procure, supply and deliver to site (Mirap) all materials for the
construction of S5km of HV/LV distribution power line.

Contractor to engage semi and unskilled labor with chain saws, bush knives, axes and
other necessary tools to cut tall trees and clear bushes along the proposed HV/LV
lines route within the specific width as per PPL standards or as directed by the Team
leader Construction/Project Manager.

Contractor to use local labor with necessary tools to dig holes for poles erection, the
hole diameter and the depth shall be dug within given diameter and length
respectively as per the PPL standards specified or as directed by the Construction
Team Leader/Project Manager.

Contractor to use local labor to dig stay holes, the hole diameter and the depth shall
be dug within given diameter and length respectively as per the PPL standards
specified or as directed by the Constructing Team Leader/Project Manager.

Pole Dressing, Contractor to use technical and skilled labour with required tools to
dress the poles with required electrical items to fully compliment the standardized
dressed power pole prepared for stringing of conductors under the direct supervision
of the Team Leader Construction/Project Manager.



* Pole Erection, Contractor to provide labor to erect pole upright and backfill with the
suitably selected soil material as directed by the Team Leader Construction /Project
Manager.

* Contractor to use technically skill labor to do the stringing of conductors determine by
the design three (3) phase or single phase HV/LV lines between every adjacent pole
with the direct supervision of the Team Leader Construction/ Project Manager.

¢ Contractor to prepare suitable mounting for Transformer installation as specified by
PPL standards and accordingly carry out the transformer installation at identified
location within entire Distribution HV/LV line route with the direct supervision of the
Team Leader Construction/Project Manager.

¢ Contractor to provide labor to do the Wood Pole numbering and in addition to this,
carry out the Bandaging and application of fire redundant paint to the pole base to a
length specified by PPL standards or length directed by the Construction Team
Leader/Project Manager.

e Contractor to call for and carry out the joint inspection exercise with lines Inspector or
his/her delegate to verify and confirm that all works are done within PPL standard
and is certified correct for energizing and commissioning. Any incomplete works shall
be done at the cost of the contractor as directed by the Lines Inspector or his/her
delegate.

e Contractor to keep accurate record or details of all economic tree crops cut down
during the clearance of bushes along the proposed HV/LV lines route.

itted by:

Bernard Ururu
PM MOMASE RE
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P. O. Box 1105, BOROKO - NCD - Ph: (675) 324 3169

HOLIWA TO NEW NUMBO H/S RE WORKS
YANGORU SAUSIA DISTRICT - EAST SEPIK PROVINCE

1. PRICED BILL OF QUANTITIES

Item BOQ

Item Part No. Description Unit | Qty Rate Total Cost

Visit site to identify and
check in person scope
of works and ascertain
1.1 | the correctness of the Ls 1

1.0 GENERAL information given on
the general scope of
works
1.2 | Survey KM 5
1.3 | Design KM 5

Procure, supply,
deliver to site all HV/LV
2.1 | line hardware materials | Ls 1
incl. steel poles, x-arm
brackets, etc.

! Procure, supply,
20SITE 2.2 | deliver to site of Steel 1
MANAGEMENT poles & X arm brackets

Mobilization to Project
2.3 Site & Camp Setup Ls 1

Bush Clearance, trees KM 3

24 | felling

Supervision & Ls 1

25 Management

Steel Poles Fabrication

Works Ls 1

3.1

Dig holes for Pole
erection (LV/HV) with
specified
depth/diameter

3.2 No | 88

3.0 POLE Dress the poles
ERECTION (LV/HV) with required
3.3 | electrical items in No | 88
preparation for
conducting

Erect Poles (LV/HV)
3.4 | upright, backfill with No | 88
concrete

4.1 | Dig Stay holes (HV) No | 70

4.0 STAY Backfill stay holes (HV)
INSTALLATION 4.2 | with tensioned stay No | 70
wires




5.0 STRINGING/ 5 1 Stringing of HV lines KM 5
CONDUCTORING ) Three Phase
Stringing of LV lines
e Three Phase KM 5
Step down
6.0 Transformers, 2 X
TRANSFORMER 6.1 | 25kVA,3phase, No 2
INSTALLATION mounting preparation
and installation
gﬁg‘#ﬂ%’g’g# Trans_port /.Freight cost Ls 1
Hire to project site
. Suitable Superviso
Land Cruiser A Vehicle 4WB ry Day | 120
3 Ton Lines Truck B | Suitable Lines Truck Day | 120
Crane Truck C | Heavy Crane Truck Hr | 300
SUBT TOTAL
GST
GRAND TOTAL

Submitted by:

Bernard Ururu

PM MOMASE RE
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553&?.5 / 1. Line designed for CHERRY 8/4.75 — 7/1.60 ACSR erected to SAG TENSION CHART SD 4/18-1, COASTAL

ED.T. — 22X UTS, 20°C using POLE SELECTION CHART SD=5/7/2,
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3. For detclls of polo conatruction refer to SPW~2 seriea. Use 2100mm crassarms wxcept whore scheduled, |
Al pin crosmarms 100 x 100mm, Al strain crossarma 100 x 125mm. 7

4. BURML DEPTH
2.0m for 14m poles, 1.8m for 12m pales, 1.7m for 11m poles, 1.8m (or 10m poles and 1.3m for 9.0m poles.

5. Angle poles without stays to be BREAST ond HEEL BLOCKED 77—
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1. Line designed for CHERRY 8/4.75 ~ 7/1.60 ACSR erected to SAG TENSION CHART 50 4/18-1, COASTAL.

: ) — A = - : EDT. = 22K UTS, 20°C using POLE SELECTION CHART SD-5/7/2.
, - = =3 - sing
—p D e Coma & Caares Friatina | 2. Section poles ot No's: P72,P7B,P82,PE8,P03
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3. For detals of pole construction refer to SPW-2 sories., 38 2100mm crozaorms excapt where scheduled,
Al pin crosscrms 100 x 100mm, Al atroln cresscrms 100 x 12%mm.

4, EBURIAL DEPTH
2.0m for 14m poles, 1.8m for 12m poles, 1.7m for 11m polas, 1.8m for 10m polea and 1.5m for 9.0m poles.

S. Angle poles without atays to be BREAST and HEEL BLOCKED

| 6. STAY TYPE T = Tronsverse , L = Inline.
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Forost Tee 1. Une designed for CHERRY 8/4,7% — 7/1.80 ACSR erectad to SAG TENSION CHART SD 4/18—1, COASTAL.
EDT. - 22% UTS, 20°C using FOLE SELECTION CHART SD-5/7/2.
Yorm Grassianss
. R 2. Section poles at Ne's; PBB,PY3.PIS,F105
O}E;«.r S EPTEER R . o ST e b de ety = W e = [ Py
o o L m ™ [ [ ] L] L
Sunel Grassiarsl
Poreat  Tresa
TOKAIN VILLAGE
3. For detdls of pole construction refer to SPW-2 ssries, Use 2100mm crossarms except where scheduled,
All pin crossorma 100 x 100mm, All strain crossarms $00 x 123mm.
4. BURIAL DEFTH
2.0m fer 14m poles, 1.8m for 12m poles, 1.7m for 11m peles, 1.6m for 10m polss and 1.5m for 9.0m polea.
S. Angle poles without stays to bs BREAST and HEEL BLOCKED
B el e ) B 6 SAYTYFE T = Traneverse , L = Iniine.
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1. Une designed for CHERRY 8/4.75 — 7/1.60 ACSR arected to SAG TENSION CHART SD 4/18-1, COASTAL.
EOT. - 22% UTS, 20°C using POLE SELECTION CHART SD-5/7/2.

2. Section poles at No's; P106,P113,P120,P125

3. Fer cetolls of pole construction refer to SPW—2 serles. Use 2100mm crossarms except whare scheduled.
Al pin crossarms 100 x 100mm, Al strain crossorma 100 x 125mm.

4. BURWL DEPTH
2.0m for 14m poles, 1.8m for 12m poles, 1.7m for 11m poles, 1.8m for 10m polea and 1.5m for 9.0m poles.

5. Angle poles without stays to bo BREAST ond HEEL BLOCKED

8. STAY TYPE T = Transveres , L = Inline.
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- 1. Line davigned for CHERRY 8/4.75 — 7/1.80 ACSR erected to SAG TENSION CHART 5D 4/18~1, COASTAL.
gy Pesra—— m e €DT, — 22% UTS, 20°C using POLE SELECTION CHART SD-5/7/2.
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3. For defalls of pols consiructlon refsr to SPW—2 series. Usa 2100mm crossorms axceapt whers schedulad.
Al pin crossarms 100 x 100mm, Al stroin crosserms 100 x 125mm.

4. BURAL DEPTH
2.0m for 74m poles, 1.Bm for 12m poles, 1.7m for 11m poies, 1.8m for 10m polea ond 1.5m far 9.0m poles.

8. Angle poles without stays to be BREAST and HEEL BLOGKED 73

B. STAY TYPE T = Tronsverss , L = infine.
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