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TENDER FORM

The Chairman - Tender Opening Committee
PNG Power Ltd

P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg
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hereby iender for the undermentioned goods and services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No. 53/2019

TH
CLOSING AT 4.00 PM FRIDAY 13™ SEPTEMBER 2019

FOR THE SUPPLY AND INSTALLATION OF WORK
STATIONS TO SUIT NEW RESTRUCTURE - LEVEL
THREE (3) - GENERATION TRANSMISSION AND
DISTRIBUTION BUSINESS UNIT AT PNG POWER
Ltd NATIONAL OFFICE, HOHOLA, NATIONAL
CAPITAL DISTRICT.



@79 Pic POWER Ltd

PROPERTY DEVELOPMENT SECTION

ADDITIONAL WORKSTATION SET UP - HQ PNGPOWER, HOHOLA, NATIONAL CAPITAL

DISTRICT

INTRODUCTION

This specification summarizes the standard of workmanship, quality of materials,
project supervision, scope of work, and general conditions that are relevant
which shall be adopted under this contract.

LOCATION

This property is located at Section 12, Allotment 01, Hohola, National Capital
District. The PNG Power Limited HQ.

SITE INSPECTION

A joint inspection shall be carried out by PNG Power and the prospective
contractors where the contractor shail carry out a thorough property inspection
to defermine the extent of the work(s) required in the scope of works prior to
submitting their quotation and/or tender proposal. Variations will not be
accepted as part of this contract. The contractor shall ensure all works in the
scope are included in their quotation after the site inspection unless otherwise
specified and/or agreed to by both parties subject to unforeseeable incidences.

QUOTATION

4.1 The contractor after inspection shall submit their quotation to Property
Services Group — National Office Services Team.

4.2  The contractor's quotation shall also include the project duration.
4.3  The contractor's price shall include the break up cost.

4.4 The contractor if not vetting yet with PPL shall include the updated
company profile, IPA certificate curent COC, experience in carmrying
out similar projects.

WORK COMMENCEMENT AND COMPLETION DATE

Upon receiving of the PNG Power Official Contract Order (CO) or Letter of
Acceptance (LoA), the successful contractor shall licise with the PNG Power
Project Manager to set commencement and the completion dates.

The PNG Power Project Manager shall ensure that the contractor complete all
works in the scope in the given period. However, if the contractor shall not
meet the completion target date, they shall inform the PNG Power Project
Manager two weeks in advance and must provide valid reasons for not meeting
the completion date.

PNG Power will exercise the option to either extend the time period or terminate
the contract subject to the contractor performance and their justifications for
incomplete works.




10.

11.

PAYMENT

Payment shall be made in milestone progressive payments:

1) Mobilisation — upon possession of the site contractor shall be paid 50% of
the total contract price.

2) 40% payment shall be made upon completion of all works stipulated in
the scope of works subject to recommendation of the PNG Power
Inspector.

3) 10% Retention - payment to be made after the defects liability Period.

PROJECT SUPERVISION

Queries arising in relating to this confract shall be forwarded to PNG Power
Coordinator National Office to be dealt with. All matters shall be resolved within
a minimum of seven (7) days period.

QUALITY OF MATERIALS

The contractor shall use standard quality materials unless otherwise specified
when carrying out the work and where PNG Power Inspector shall find the
contractor using low quality materials, that work shall be removed and redone
at contractor’s cost.

QUALTIY OF WORKMANSHIP

The contractor shall employ experienced or skiled workmen and evidence of
their quaiification and certificates shall be provided in their tender submission.
The workers shall be supervised by a tradesman supervisor for all trade related
work as PNG Power expects a high standard of workmanship when carrying out
the work.

The Contractor is required to provide the quotation break up and total lump sum
price as requested to complete this project.

SAFETY

All Safety procedures, regulations and precautions as observed by PNG Power
shall be adhered to by the contractor.

PNG Power shall provide the relevant safety guidelines including Emergency
Evacuation Procedure.

SCOPE OF WORK

This Scope of Works defines and covers the PNG Power installation of new
workstations complete with drop poles to allow for service runs. It also includes
the terms and conditions to which the Contractor shall adhere to in performing
the works described herein. The works included but not limited to the following:

11.1 Mobilization

The contractor shall be responsible for the mobilization of tools &
equipment fo site and site supervision.




11.2 Demolition Works

11.3

11.2.1 Demolition of existing Workstations

11.2.2

All demolished workstations to be removed from the building and
relocated to the nominated area for storage.

Remove and Realignh workstations

Remove and relocate the existing workstations that are to be
retained to suit the proposed workstation layout.

New Workstation Installations:

11.2.1

11.2.2

11.2.3

11.2.4

General
Comply with all relevant Manufacturers' Specification.
Workstation

The workstation supplied shall comply with the following
specifications:

The thinness of the workstation shall be of minimum and not less
than 35mm thickness.

The required area allowable per person is not more than 2.5-
meter square.

Drop poles should have compartments for electrical, Voice & LAN
runs into the workstations. The diameter of the drop poles should
not be less than 50mm if round and not less than 50mm square if
not round.

The contractor shall provide their scope for the installation works
including removing the old workstations and relocating where
required.

The workstations have to be the standard color and type
selected/specified by PPL

Electrical Works - mains cabling and cable upgrades
The electrical works will be carried out by others.

Workstation setup team have to be available to ensure, drop
poles are cut to size and install.

Once the cabling is done the drop poles have to be secured in
place and it has to be plumped & aligned.

LAN & Voice Cabling
The LAN & voice works will be camied out by others.

Workstation setup team have to be available to ensure, drop
poles are cut to size and install.

Once the cabling is done the drop poles have to be secured in
place and it has to be plumped & aligned by workstation installer.




11.2.5 Defects Liability

Contractor shall provide a handover report upon completion of
the project after checks are done to ensure the installation meets
all requirements and standards. PNG Power Project Manager shali
witness the handing over of the project.

A 3-month Defects Liability Period will be applied with a 10%
retention of the final cost. Should there be any issues classified as
defected to the installotion during the period shall the
contractor's responsibility to rectify.

Defects include; incomplete tasks, substandard installations, and
installations not in accordance of manufacturer's specifications
and /or constructional defects, workmanship and efc.

12.  DEMOBILIZATION/SITE CLEARANCE

Upon completion of the project, the Contractor shall be responsible for
demobilizing all equipment and tools from site. They shall ensure the following
activities are completed to clear the site:

1) All rubbish, tools and equipment are cleared off from the site and the site

shall be left neat and tidy.

2) Allunused materials have been removed from the site.

End of Scope

Prepared by:
Signature:

Date:

Approved by:

Signature:

Date:

Manager fproperty Services
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