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TENDER FORM

The Chairman - Tender Opening Committee
PNG Power Ltd

P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg
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hereby wender for the undermentioned goods and services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No.  04/2020

CLOSING AT 4.00 PM FRIDAY 215T FEBRUARY 2020

FOR THE REMOVAL OF HYDROCARBON WASTE AT
MOITAKA POWER STATION FOR PNG POWER
Ltd, NATIONAL CAPITAL DISTRICT.



PNG POWER Ltd HSEW GROUP

1.0 INTRODUCTION

PNG Power Ltd (PPL) is in the process of removal and disposal of hydrocarbons from
Moitaka Power Station in The National Capital District (NCD).

To assist with this task a suitable service provider is required to undertake the
removal and disposal of hydrocarbons stored at Moitaka Power Station.

This TOR outlines the scope of work needed for these tasks and is aimed at securing
the services of a suitably qualified contractor to undertake these tasks.

2.0 OBJECTIVES OF WORKS

The main aim of the work is to remove hydrocarbons and dispose them off in an
environmentally feasible and most cost effective manner available.

3.0 SCOPE OF WORKS
The successful contractor is required to undertake the following specific tasks;

3.1 Inspect waste oil and provide removal/disposal plan including risk assessment

(JSA).

Testing and analysis will be negotiated between PPL and the contractor.

Remove more than 600 000 liters of hydrocarbon stored in storage tanks and

44 gallon drums at Moitaka Power Station.

3.4 Dispose the collected waste oils in an environmentally feasible and most cost
effective manner available.

3.2
3.3
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4.0 WORK SCHEDULE

A work schedule must be submitted, indicating the tasks, number of days and
personals required to undertake the assignment.

5.0 MANPOWER AND RESOURCES

The contractor will provide own manpower and other resources including equipment
necessary for the undertaking and completion of the given task in the stated timeline.
This would include;

5.1
5.2
5.3
5.4

Supply of required manpower to operate its machinery.

Supply and issue of required PPE for the stated assignment.

Supply of own vehicle {s) including tankers to remove hydrocarbons.
Supply of own tools and equipment such as pumps etc.

CONTRACTOR REQUIREMENTS

Contractor must provide a chain of custody process.

Provide information on location, method, strategy, etc. in which hydrocarbons
will be disposed.

Provide permits and approvals from relevant authorities such as CEPA.
N.C.D.C, etc.

Provide relevant permits if transporting hydrocarbons by sea to other countries
Enable PPL to visit site or facility where hydrocarbon will be disposed or stored.

PAYMENT TERMS

Payment terms will be discussed and agreed to after negotiation with contractors.
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Recommended by;
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Mr, Morgan Veao
$nr Manager HSEW

Endorsed/Nbt Endorsed by;
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