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hereby tender for the undermentioned goods and-services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No. 15/2019

CLOSING AT 4.00 PM FRIDAY 037° MAY 2019

FOR : CONSTRUCTION OF MINI STAFF COFFEE SHOP
AT NATIONAL OFFICE, HOHOLA - NCD
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FRONTISPIECE

BRIEF DESCRIPTION OF TENDER

This Tender is purposely for the Construction of a Mini Coffee Shop at National Office at
Section 12, Allotment 01 — Hohola, National Capital District and other associated works
required under this contract.
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PNG POWER LIMITED

SECTION 1

CONSTRUCTION OF MINI COFFEE SHOP AT NATIONAL OFFICE — HOHOLA, NATIONAL
CAPITAL DISTRICT.

(A)

INVITATION TO BID

Tender closes with:

PNG Power Limited,
P. O. Box 1105,
BOROKO

Papua New Guinea

At 4:00 pm - Friday 03rd May 2019.

The Tender Submission shall consist of the following, all duly completed;
- Form of Tender

- Schedule of Quantities

- GST and Tax Registration Numbers

Additional information/price offered by the Supplier to aid the evaluation of the
Quotation.

Enquiries during the Tender period shall be addressed to:

PNG Power Limited,
P. O. Box 1105,
BOROKO,

Papua New Guinea.

ATTENTION: Mr. lvan Anengo
Senior Property Development Officer
Corporate Services Business Unit

Fax: 323 5239
Telephone: 324 3514
Email: ianengo@pngpower.com.pg

e e o e
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(B)

FORM OF TENDER

CONSTRUCTION OF MINI COFFEE SHOP AT NATIONAL OFFICE — HOHOLA,
NATIONAL CAPITAL DISTRICT.

Companies quoting are required to complete the blank spaces in this Tender Form and
complete the Schedules included.

Te: PNG Power Limited
P. O. Box 1105,

BOROKO. NCD

Gentlemen,

1. Having examined the Drawings, Specification and Schedules for the execution
of the above named Works, we, the undersigned, offer to execute and complete
the works accordingly for the sum of (words & figures)
........................................................... (Koo eeenn)

2. We undertake, if our quotation is accepted, to complete and deliver the whole of
the works within six (6) weeks from the date of receiving your Official Order.

B We agree to abide by this Tender for the period of ninety (90) days from the
date fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before expiration of that period.

4, This Tender, together with the receipt of your Official Order thereof, shall
constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any quotation /

Signed and sealed for and on behalf of:

of the said Company herein

authorised in the presence of

bid you may receive.
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(C) TENDER DATA

CONSTRUCTION OF MINI COFFEE SHOP AT NATIONAL OFFICE — HOHOLA,
NATIONAL CAPITAL DISTRICT.

(i) TENDERER'S ORGANISATION

1 NamMe: .ovvmnimmmnmnnmmss MNationality: «.ovvmamvnmmmnisnas
2. Business Address: Fax: o
P.O.BoXNO: oo Phone: .o

(ii) CONTRACT SUPERVISION

Tenderers shall list their proposed supervisory staff for this Contract. (number
and designation only).

(iii) STATEMENT OF EXPERIENCE

The Tenderer shall state hereunder facts in detail describing previous
experience and achievements in performing similar or comparable works
together with the names of authorities for whom, and the dates when, such
works was carried out.

6H : 7 Tender Docuﬁ?e;ﬁifm" C omzrucuonomez Sm/f c (éﬂéeVSi'?V()p at Nati'(m_af O}fr(jc' — Hohola, NCD



CONSTRUCTION SCHEDULE

CONSTRUCTION OF MINI COFFEE SHOP AT NATIONAL OFFICE — HOHOLA,
NATIONAL CAPITAL DISTRICT.

The Bidder should indicate his proposed program for completing various stages of the
work by filling in the schedule below.

TIME IN WEEKS

ACTIVITY 1 2 3 4 5 |6

Mobilisation / Establishment & Set-
Up / Demolition

Metal / Steel Works

Carpentry Works

Joinery Works

Tiling Works

Glazing Works

Electrical Works

Painting Works

Cleaning

Tender Document for Construction of Mini Staff Coffee Shop at National Office — Hohola, NCD



(D)

PRICE SCHEDULES

CONSTRUCTION OF MINI COFFEE SHOP AT NATIONAL OFFICE -~ HOHOLA,
NATIONAL CAPITAL DISTRICT.

()  LUMP SUM BREAKDOWN

1.0 Set Up & Demolition S ———
2.0 Carpentry Works (External & Internal) Ko
3.0 Joinery Works K
4.0 Tiling Works Ko
5.0 Glazing Works Wi anmmsmnasss
6.0  Electrical (include aircondition) T
7.0  Painting K ccosmammimmummmmmas
8.0 Cleaning Ko,
Sub-total K,
GST I p——
TOTAL LUMP SUM - C—————

(Carried to Form Quotation)

(ii) SCHEDULE OF RATES FOR VARIATION

The Contractor shall list the rates for performance of the type of work listed
below. These rates shall be used for calculating the amount of any variation to
the contract involving that type of work.

Item Description Unit Rate

1. Painting (including preparation) m?
P Ti L= Ba) 011 1 =) o Lo | N PR —
10 L O U A ——
9= (= S OO
WHHBEEE = ccssasssrsssesss e i S s p R
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SECTION 2 TECHNICAL SPECIFICATION

Description Page No

1.0 Schedule of Preliminaries
1.1 General 10
1.2 Standards 10
1.3 Nature of Contract 10
1.4 Location of Site 10
1.5 Description of Work 10
1.6 Site Inspection 10
(&4 Quotation 10
1.8 Possession of Site 10
1.9 Site Operations 10

1.91 Safety 10
1.9.2 Site Facilities 11

1.10 Project Supervision 11
1.11 Construction Schedule T
112 Quality of Workmanship iy
1.13 Use of Second Hand Materials i
1.14 Setting Out 11
1.15 Work Commencement and Completion Date 11
1.16 Payments 11
1.17 Cleaning Up 12

2.0 Job Specifications (Scope of Works)
2.1 Mobilisation, Site Establishment and Demolition 13
2.2 Metal / Steel Works 13
2.3 Carpentry Works 13
2.4 Joinery Works 14
2.5 Tile Works 14
2.8 Glazing Works 14
2.7 Electrical and Fire Works 15
2.8 Painting Specification 15
2.9 Cleaning Up 1F

SECTION 3 DRAWINGS

List of Drawings 18

SECTION4 STANDARD SPECIFICATIONS

Standard Specification (Optional) 19
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JOB SPECIFICATION

1.0 SCHEDULE OF PRELIMINARIES

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

GENERAL

The Contractor shall carryout the works as detailed and or inferred in the
Technical Specification comprising of Trade Schedules and Drawings which
takes precedence over the Standard Specification, Part (B).

STANDARDS

All works shall be carried out to the accepted standard trade practices, Local
Authority Regulations and the relevant PNG and Australian Standards.

NATURE OF CONTRACT

The contract will be Fixed Price Lump Sum Contract. Approved variations
shall be paid for at the applicable rates listed in the Schedule of Rates for
Variations.

LOCATION OF SITE

The work site is located at Section 12 Allotment 01 - Hohola within the vicinity
of PNG Power National Office Building.

DESCRIPTION OF WORK

All works covered in this contract is as stipulated within the scope of works. It
basically requires metal/steel works, carpentry, joinery and other finishings.

BIDDER TO ALSO SPECIFY OTHER ITEMS OR FEATURES TO BE
INCORPORATED TO ENHANCE THE OUTLOOK OF THE COFFEE SHOP
AND PROVIDE AN OPTIONAL QUOTE FROM THE MAIN QUOTATION.

SITE INSPECTION

The Contractor shall inspect the site prior to lodging his Tender and satisfy
himself with the nature of the site, PNG Power Ltd will not be liable if
conditions proved otherwise climatic conditions and services relevant to the
contract.

QUOTATION

The contractor after inspection shall provide his quotation and forward to
Property and Accommodation Group — Property Development Team.

POSSESSION OF SITE

Possession of Site shall be on the date stated in the Letter of Acceptance to
the successful tenderer.

The Contractor shall be given such possession of the site as is considered
necessary to carry out these works, but such possession shall not be deemed
to mean exclusive possession.

SITE OPERATIONS

1.9.1 Safety

o T(’;q.c-z’.eriboc.'un-]-;nt_f-br Construction of Mini Sraff ”Ca_}j"ee S‘ﬁap at N&i‘io:;(-zf foice — Hohola, NCD
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1.10

1.1

1.92

1.13

1.14

1.15

1.16

All matters and conditions regarding safety, health and welfare of
persons working on site shall be the responsibility of the Contractor.

1.9.2  Site Facilities
The Contractor shall arrange for and meet all the costs associated

with the provisions of his electricity, telephone, water ablution
facilities, temporary buildings for his workmen including site security.

PROJECT SUPERVISION

Any queries arising in relating to this contract shall be forwarded to Senior
Property Development Officer and the PNG Power Inspector to be dealt with.
All matters shall be resolved within a minimum of seven (7) days period.

CONSTRUCTION SCHEDULE

The Contractor shall provide a detailed construction schedule expanding on
the Tender Construction Schedule within one (1) week of acceptance of
contract.

QUALTIY OF WORKMANSHIP

The contractor shall employ experienced and skilled carpenters, joiners,
electrician and painters and glazier man. The workers shall be supervised by
a tradesman supervisor for all trade related work as PNG Power expects a
high standard of workmanship when carrying out the work.

USE OF SECOND HAND MATERIALS

No second hand materials shall be used unless indicated in the specification
or shown on the drawing or until they have been inspected and approved by
the Superintendent. Any materials re-used shall be finished to “as new”
condition.

SETTING OUT

The works shall be located where indicated on the drawings, however, the
accurate setting out and adherence to details of levels and squareness of the
building will be the sole responsibility of the Contractor.

WORK COMMENCEMENT AND COMPLETION DATE

Upon receiving of this official order, the successful contractor shall liaise with
the PNG Power Inspector to set commencement and the completion date.
The works shall be Practically Completed within Six (6) weeks from the date
of Possession of Site given in PNG Power's Letter of Acceptance.

The PNG Power Inspector shall ensure that the contractor must complete all
work in the given period. However, if the contractor shall not meet the
completion target date, then he shall inform the PNG Power Inspector one
week in advance and must provide good reasons for doing so.

PAYMENT

Final payment shall be made upon completion of all works and upon
recommendation of the PNG Power Inspector. Part payment shall be allowed
in this contract. And the contractor must provide copies of receipts of



1.17

materials purchased with part payment invoice including labor and transport
cost.

CLEANING UP

e e e - A T T

Upon completion of the works, the contractor shall leave the work areas clean
and clear of rubbish, excavated material and excess material which is of no
use to PNG Power.

All rubbish shall be dumped at the local authority's official garbage dump and
not at or around the work site or nerby surroundings.

e T R
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2.0

DESCRIPTION OF WORKS

2.1

2.2

2.3

MOBILISATION, SITE SET-UP AND DEMOLITION

211

21.2

2.1.3

214

2.1.5

The Contractor shall organise and mobilise on site upon PPL
instruction or upon receiving of PPL Official Purchase Order.

The contractor shall arrange for temporary services on site including
site access, telephone, power and sewerage for use by its workers.

The Contractor shall arrange for storage spaces on site to store
materials, tools and other plant and equipments.

The Contractor shall also arrange for Security on site to safe-guard
building materials, plants and equipments.

The Contractor shall arrange to demolish and remove existing mini
spike fencing within the job site as directed by the Project Supervisor.

METAL / STEEL WORKS

2.2.1

2.2.2

All metal light metal wall frames shall be used as shown on the
drawings. All fixings shall be done as Manufacturers latest approved
standards.

a. Wall Framing
Supply and use 75x50mm light metal frames for nternal wall
framing with metal studs at maximum of 600mm centres two
evenly spaced rows of light metal noggings.

b. Wall Bracin
Provide and fix appropriate metal wall bracing required on wall
frames.

c. Rafters/Beams/Roof Bracing
Supply and fix 75x50mm light metal frames rafters/beams/roof
brains in single lengths at 1200mm centres as detailed, fixed to
wall frames.

Fabricate and weld metal grates to cover the existing open concrete
drains within the job site. Contractor to provide type of grate for PPL
Inspector approval. Contractor to confirm measurements on site.

CARPENTRY WORKS

All timbers preferred are treated hardwood species such as Kwila, Malas and

Taun.

A written approval must be obtained from the Superitendent if the

Contractor wishes to offer an equal or better species.

2.3.1

2.3.2

Ceiling Battens
Supply and fix 50x50mm hardwood battens and flush with underside
of rafters/beams at 600 ctrs.

Door Jambs and Window Frames
The contractor shall supply and install door and window frames as
shown on the drawings.

Tender Document for Construction -c.?-iji_l-Tf_quff C ojﬁe Shop at ]\fanmza:’_O/f:che - _H;)ht;[ka'.. NCD
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2.4

2.5

2.6

2.3.3 Supply and provide 10mm thick CFC ceiling and wall claddings and fix
to wall and ceiling frames.

2.3.4 Exterior Barricade Deckings
Supply, cut and install timber barricade wall frames and vertical
claddings as shown on drawings.

Timber decking barricade at coffee area shall be 1200mm high.
Timber decking barricade at kiosk area shall be 2100mm high.

JOINERY WORKS

2.4.1 Counter Bench

a. Construct new Bench as shown on drawings.

b. Supply and provide all required timber sizes for the construction of
sink bench.

c. Bench top to be finished with laminex — colour to be specified by
the PPL Inspector.

2.4.2 Door Locks and Hinges

a. Supply and install new Lockwood deadlocks with 56x100mm x
75mm "D" handle fixed on both sides of the doors.

b. Provide magnetic door stoppers to all doors as required.

2.4.3 Counter Shutter Doors

Contractor supply and install a counter shutter doors to seal off the
kiosk area with locks and other accessories. Contractor to provide
sample for approval by the Project Supervisors.

TILE WORKS

2.5.1 Standards and Workmanship
The tiler shall supply and install all floor coverings as detailed on
drawings.

2.5.2 The ceramic tiles shall be firmly bedded on a beads of adhesive
and shall be properly grouted. All excess grout shall be
completely cleaned off. Colour: Floor Tiles — grey or similar to match
existing.

2.5.3 Provide 400x400mm ceramic floor tiles as indicated on drawing.
GLAZING WORKS
2.6.1 Standards and Workmanship
The glazier shall supply and install all window glass and frames as
detailed on drawings. All new window frames supplied shall be

aluminium frames.

2.6.2 Provide and fix 6mm thick clear glass to windows as specified on the
drawings.

e £ BTN FRT
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2.7 ELECTRICAL AND FIRE

All electrical works to be undertaken by a Licensed Electrician according to
the relevant codes and practices. All materials shall be of the best quality and
workmanship shall be accordingly to the best trade practice of the
workmanship in accordance with the PNG Power requirement.

2.7.1 Fire

a. Standards and Workmanship

Comply with all relevant Fire Authority rules, codes and
requirements.

b. Supply and install 2x 4.5kg dry carbon fire extinguishers as
indicated on drawing.

2.7.2 Electrical

a. Standards and Workmanship

Comply with all the relevant PNG Power Limited rules, codes and
requirements.

b. Wiring

All wiring shall be concealed inside the conduits embedded in the
wall frames.

c. Lights and Fittings

Supply and install down lights and fittings on the interior as
indicated on the drawing.

Supply and install 18W light tubes and fittings and indicated on
drawing.

d. Power Switch

Provide and install a 10amp or 15 amp GPO as indicated on
drawing/plan.

2.8 PAINTING SPECIFICATION

2.8.1 Quality of Materials

The contractor shall supply all painting materials and store them neatly
in an appropriate area free from dust, moisture or anything that may
have an immediate effect on painting materials.

All materials used for this painting work shall be of higher grade. No
second grade materials shall be used, if the contractor shall or may
want to use second graded materials, the contractor must seek
Inspector’s approval.

Tender Dacu;w;eﬁ!_ f()f E”.onstn-rc"trio.‘n“;).}; Mini Smff C?ﬁee Shbp at National MO—ffzrce — Hohola, NCD
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2.8.2

283

284

2.8.5

2.8.6

2.8.7

2.8.8

2.8.9

Brand

The contractor shall supply materials such as, undercoat, turps, final
coat etc, from the same Manufacturer. Mixtures of painting materials
from different brand of manufactures shall not be allowed.

Wash down

All painting surfaces shall be thoroughly washed down with approved
detergent or sugar soap prior to commencement of any painting work.
The contractor shall seek approval from PNG Power supervisor after
thorough wash down all surfaces before commencing of painting work.

Drop Sheet

A drop sheet shall be used by the Contractor during the course of the
painting work to protect any nearby structure.

Under Coats

An oil base Acrylic under coat or similar approved type under coat that
can quickly settled and dried shall be used. The Contractor shall apply
one (1) coat on old surfaces. 2 coats of under coats on new surfaces.

Final Coat

After completion of the sanding work to all painting surfaces, the
contractor shall carry out the painting of the final two (2) coats.
Colours shall be preferred by the PNG Power Supervisor.

Turpentine

The Contactor shall only use turpentine to wash paintbrushes or to
soften paint so that paints are flexible and easy to use. Kerosene shall
not be used when carrying out the painting work.

Scaffoldin

The Contractor's responsibility to provide necessary scaffolds and
securely fixed to avoid accidents. PNG Power shall not be responsible
for any accident created due to negligence.

Painting and Varnishing

a. The contractor shall use Taubmans paints only when carrying
painting works.

b. Do not apply under coat without the approval of the PNG Power
Inspector.

c. Any existing paint surface shall be cleaned and washed down
properly with sugar soap or detergents prior to applying of any
under coat.

d. Apply masonry filler under coat for all masonary surfaces prior to
painting of final coats.
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e. All rusted metal surface shall be cleaned and scraped off properly
before the metal primer is applied.

f.  Colours scheme shall be provided by PNG Power Inspector.

g. New surfaces shall have 2 coats of under before applying of 2
final coats.

CLEANING UP

Upon completion of the works, the contractor shall leave the work areas clean
and clear of rubbish and excess material which is of no use to PNG Power
Ltd.

All rubbish shall be dumped at the Local Authority’s official dump site and not
at or around the work site.

**************-k**************************EN D O F SCOPE***********************************************
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ECTION 3 LIST OF DRAWINGS

- [

The Contractor shall undertake the works for Tender in accordance with the Drawings
listed below and as appended. The drawings form part of the Contract Documents and
all notes on the drawings are considered to be part of the drawings and the Contract. If
the drawings conflict with any other part of the Contract Documents, the drawings will

take precedence.

Drawing Ref. No.

Drawing Title

Date of Issue

M 11924

Sheet 00 of 08
Sheet 01 of 08
Sheet 02 of 08
Sheet 03 of 08
Sheet 04 of 08
Sheet 05 of 08
Sheet 06 of 08
Sheet 07 of 08
Sheet 08 of 08

CONSTRUCTION OF MINI STAFF COFFEE
SHOP AT NATIONAL OFFICE — HOHOLA,
NATIONAL CAPITAL DISTRICT.

Cover Sheet

Site Locality & Site Plan

General Floor Plan

Kiosk Layout

Plumbing & Electrical Layout

Main Elevations

Side Elevations

Cross Section A-A & Details

Light Gauge Steel Framing Details

March 2019
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SECTION 4 STANDARD SPECIFICATION

The Trade Schedules and Drawings are considered sufficient for construction, however if any
item is not adequately covered in the Trade Schedules, drawings or by recognised standard
trade practices, the Contractor shall then refer to PNG Power’s Standard Specifications, which
are available for perusal by the Contractors upon request to the Superintendent.

The following PNG Power Standard Specifications are available for perusal by the Contractor:-

1. Preliminaries

2. Excavation

8. Concrete Works
4. Concrete Masonry
8. Structural Steel

6. Metalwork

7 Carpentry

8. Joinery

9. Hardware

10. Roofing

11. Plumbing

12. Drainage

13. Electrical Services
14. Painting

15, Glazing

16. Fencing

17. Road Earthworks

18. Roadworks

19. Bituminous Surface Treatment
20. Water Supply

21 Minor Sewerage Works

19 r T Te:qde; D()cumemﬁnCz’(}nv_t:;lc};)n ofM;m‘St_aﬁ‘_C;)f;e“(’ 3’;10}7 af N{monal Oﬁ}ce— ;H_O}?-Oi(.l; i\—fCIS
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CONSTRUCTION OF MINI COFFEE SHOP

AT SECTION 12, ALLOTMENT 01 - HOHOLA, NATIONAL
CAPITAL DISTRICT
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A00 - COVER SHEET

AO01 - SITE LOCALITY LAYOUT

A02 - GENERAL FLOOR PLAN

A03 - KIOSK LAYOUT

A04 - PLUMBING & ELECTRICAL LAYOUT

A05 - MAIN ELEVATION

A06 - SIDE ELEVATION

AQ07 - CROSS SECTION A-A & DETAIL

A08 - LIGHT GAUGE STEEL FRAMING DETAILS
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