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(HPNG POWER Ltd

TENDER FORM

The Chairman - Tender Opening Committee
PNG Power Ltd

P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg

We (“ill name of COMPANY)werircrerseemrarvasosrssnsasarssransassrasanmsarses

hereby tender for the undermentioned goods and services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

CLOSING AT 4.00 PM FRIDAY 30™ AUGUST 2019

FOR
MAINTENANCE WORK AT PNC # 12 - PNG POWER

Ltd, POPONDETTA - ORO PROVINCE.



/C/) PNG POWER Lid

P.O. Box 1105 Boroko NCD

SOUTHERN OPERATIONS

CENTRE: PPL Popondetta

PNC # 12

Team: Southern Region Operation.

Scope Of Works and Works Involves.

DESCRIPTION OF WORK:

This Specification identifies and summarizes the standard of workmanship, quality of materials, PPL
Building Maintenance Team, the Scope of Works and the general terms and conditions that apply under

this contract.

SITE INSPECTION

The Contractor must check and inspect the site and the property prior to submitting in their quotations.

VARIATIONS:

The value of any variations to the work included in the estimate is ordered and authorized by the PNG
Power Building Maintenance Coordinator or Regional Manager Southern. Whether by additions,
omissions or substitution to the works described, both PNG Power Representative and the Contractor

should agree before the variation is carried out.
CLOSING OF BIDS OR QUOTATIONS:

A closing date for bids will be decided while carrying out site inspection. All bidders will be allowed five
(5) working days to furnish his quotation and the handing in of Bids closes at 4.30 p.m. on the

determined date.



The bidder shall then submit his bids or quotation in a sealed envelope including a latest copy of his
Company’s Bank Statement, PPL Vetted contractor, IRC & COC and to be addressed to:

The Facility Coordinator-Southern Region
PNG Power Ltd.

P.O. Box 1105

BOROKO

National Capital District.

BID RESULT:

The PNG Power Southern Region Team will inform both the successful and unsuccessful bidders by mail.
STARTING AND FINISHING DATES:

Upon awarding of Contract to the successful Bidder, a mutually convenient date for the start of work
should be arranged and set between the Contractor and PPL Building Maintenance Coordinator and Team

Facilities. A completion date will also be set and the Contractor should do his best to adhere to it.

Should there be a delay for some unforeseen factors; the Contractor is required to inform the PPL
Building Maintenance Foreman of the reasons for such delays.

Any unnecessary delays may jeopardize the ongoing business relationship between the Contractor and
PPL.

REMOVAL OF DEBRIS:

It is the responsibility of the Contractor to remove debris without delay during the course of work or
completion of work.

FINAL INSPECTION:

Upon completion of the given contract, the Contractor shall arrange with PPL Building Maintenance
Foreman and Team Leader Facilities for a joint inspection prior to handing the keys to PPL Team.

PAYMENT:

Progress payments will be applied for major valued maintenance, but as for minor maintenances, the
“Contract Sum Payment Method"” shall be the appropriate option to be applied.

Preambiles:

The Contractor should be prepared to carry out in a good and workmanlike manner the works described
in the Scope. The Contractor should exercise care in carrying out maintenances to the house and not
cause damages to the house, furniture’s or household belongings

The Contractor is liable for the welfare and the insurance cover of its employees. PNG Power will not be
held liable for any incidents that may occur in the course of the Contractor’s duties whilst carrying out
this Contract work.
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SCOPE OF WORK FOR ECP 12

LIVING ROOM AREA

Repaint all flooring with two coat vanish paint. 4 Liters

Remove rotten shirting and replace with new.

Remove rotten quads and replace with new.

Remove rotten wall lining and replace with new.

Remove rotten ceiling lining and replace with new.

Remove rotten window jamb and replace with new.

Replaced all missing louver blades, clear glass and obscure glass.

Remove old torn fly wire screen and replace with new.

Remove rusty louver frames and replace with new.

Check all GPO, regulators and switches making sure in good working order.
All internal walls shall be paint with three new coat paint, Undercoat, Semi-gloss and final coat
paint.

Install new curtain rods.

KITCHEN AREA

Remove old vinyl rolls and replace with new ceramic tiles 200mmx200mm:.

Remove old splash back and replace with new seal between the sink.

Remove rotten kitchen cupboards, bench, frames, overhead and replace with new.

Replace all kitchen handle and knobs.

Remove faulty stove and replace with new.

Replace new kitchen catches and ventilation vent.

Check/repair any leaking taps.

Check all GPO, regulators and switches making sure in good working order.

All internal walls shall be paint with three coat paint, Undercoat and Semi gloss, final coat paint.

TOILET

Remove old, crack ceramic tiles and replace with new ceramic tiles 300mmx300mm.
Remove rotten wall lining and replace with new

Remove defect toilet seat and replace with new.

Remove existing cistern toilet and replace with new.

Install new toilet roll holder

Remove rusty old privacy door fock and replace with new.

Install new toilet door stopper. Plastic coat with (cr)

Remove old fluorescent light fitting/tube and replace with new.

Check and ensure all GPO, regulators and switches are in good working order.
Replace new hand basin taps.

Remove old louver frames and replace with new.

Remove old fly wire screen to the toilet window, and replace with new.

All kitchen internal walls shall be paint with two coat paint, Undercoat, and final coat to match the
existing colour.

. BATHROOM

Remove defect, old vinyl tile and replace with new ceramic tiles from the floor.
Remove defect or broken wall sheet and replace new.

Remove rusty defect shower rose and replace with new.

Remove rusty shower tap and replace with new.

Remove rusty defect shower curtains rod. And replace with new

Remove and replace with new soap holder.

Remove rusty old door lock and replace with new.

Remove old fluorescent light fitting/tube and replace with new.
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SCOPE OF WORK FOR ECP 12

Replace old mirror and replace with new.

Remove all rotten skirting and replace with new.

Check and ensure all GPO, regulators and switches are in good working condition.

All Bathroom internal walls shall be paint with three coat paint, Undercoat, Semi gloss and final
coat.

BEDROOM 1 & 2

Construct new Wardrobe with hinges, doors and handle (Cr).

Remove old louver frames and replace with new.

Remove old fly wire screen and replace with new.

Replace missing louver blades.

Remove rotten window jamb and replace with new.

Check and ensure all GPO, regulators and switches are in good working order.
Remove rotten skirting and replace with new.

Remove rusty old bedroom entrance door lockset and replace with new.
Remove rotten wall lining and replace with new.

Install new door stopper.

Install new curtain rods. |

LAUNDRY AREA
Check/repair any leakage taps.
Remove and replace with new double concrete.
Replace missing louver blades
Check and ensure all GPO, regulators and switches are in good working order.
All Laundry internal walls shall be paint with three coat paint, Undercoat, Semi-gloss and final
coat paint

EXTERNAL WORK

Instail new clothes line at the back of the house.

Remove rotten wall cladding and replace with new.

Remove rusty corrugated sheets and replace with new.

Remove rusty gutters, down pipe, existing quad gutters and replace with new.
Remove rotten fascia board, Barge board and replace with new.

Clean and remove rubbish from the roofing.

Repair new stairs treads from the stairs cases with new hard wood timber.
Construct and fabricate new concrete Post or Iron post to support the bearer.
Install new Devise Pump for all water and with fitting.

General clean up at the site.

Site Inspection.

Project Duration End (8 week)

Noted all timber shall be treated with CCA /



2.00 NOTICE TO CONTRACTOR:

2.01 TItis the Contractors responsibility to very all dimensions, measurements, material brands and
types on the job site prior to execution of the work described in the Scope.

The Contract should carefully organize, so far as the work allows. The follow on of each trade in
correct sequence so as to avoid damages to finishes.

The Contractor is required to visit the site and inspect the works with PPL Site Supervisor and then
provide a quote to carry out the works.

The work site is Popondetta PNC#12 —Oro Province

Prepared By:

Name: Marti: Aiwara
Position: Facility Coordinator —Southern Region
Date: 18/06/2019

Approved By.
Name: Linus Melivala

Position: Regional Manager SNGI.

Date: 2413172019



¢’ PG POWER Ltd

Popondetta PNC# 12- Maintenance SPECIFICATION

PURPOSE: The Institutional building PNC#12 in Popondefta can be renovated
to an acceptable level and improve PPL's image in the Province.
The general condition of the house is potentially hazardous and
becomes unheadlthy for human occupancy.

FOR: Popondefta Operation - O&M SOUTHERN REGION

O&M Business Unit — SOUTHERN/NGI OPERATION-POM

1. SCOPE OF Work

This specification covers the supply of [abour, materials and logistics for the
Maintenance work to be carried out to PPL Institutional Building in Kerema.



SPECIFICATION.

v" Demolition & Disposal
Carpentry & Joinery
Painting
Plumbing
Electrical
Tiling & Glazing
Supervision

AN Y RN

2.1 COMPLIANCE WITH STANDARDS
As per the attached Scope of Work.

TOOLS AND EQUIPMENT

Tools and equipment required are helmets, safety vests, hand gloves and safety boots
safety glass and safety clothing’s.

TERMS AND CONDITIONS

Contractor should be prepared to carry out work in a good and manlike manner the
works describe in the scope and also exercise care in carrying out maintenance to the
office building and not causing damages to the other part of the building that was not
included in the scope of work. The contractor is liable for the welfare and the
insurance of its employees. PNG Power will not held liable for any incident that may
occur in the course of the contractor’s duties whilst carrying out this contract work.

PAYMENT

Upon completion of the given contract, the contractor shall arrange with PPL building
maintenance team for join inspection and arrange for payment.

CONTACT PERSONS

Forward your requests regarding clarification and or additional information should be
directed to;

Mr. Martin Aiwara on Email: maiwara@pngpower.com.pg



SUPPLY/TENDER

Supplier to submit Quote to:

Tenders Committee

PNG Power Ltd

P.O. Box 1105 BOROKO, NCD,

Papua New Guinea

Email: supplyhelpdesk@pngpower.com.pg

Note:

Submission of this quote/tender shall be one (1) week. Quotations received after the
closing date will not be considered.



Pictures of PNC# 12 in Popondetta
















