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(IPNG POWER Ltd
TENDER FORM

The Chairman - Tender Opening Commiittee
PNG Power Ltd '

P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg

We (*ill name of company)

XN NABERREEVSSEARD G

hereby tender for the undermentioned goads and.services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No. 4172019
CLOSING AT 4.00 PM FRIDAY 30™ AUGUST 2019

FOR MAINTENANCE WORK FOR HOUSE # 04 - PNG
POWER Ltd, ALOTAU — MILNE BAY PROVINCE.



S RECEIVED

# oG tq

/C/) PNE POWER Ltd mes 4

P.O. Box 1105 Boroko NCD

SOUTHERN OPERATIONS

CENTRE: PPL Alotau

PRC # 4 Tenant Edward Mark

Team: Southern Region Operation.

Scope Of Works and Works Involves.

DESCRIPTION OF WORK:

This Specification identifies and summarizes the standard of workmanship, quality of materials, PPL
Building Maintenance Team, the Scope of Works and the general terms and conditions that apply under

this contract.
SITE INSPECTIOR

The Contractor must check and inspect the site and the property prior to submitting in their quotations.

VARIATIONS:

The value of any variations to the work included in the estimate is ordered and authorized by the PNG
Power Building Maintenance Coordinator or Regional Manager Southern, Whether by additions;,
omissions or substitution to the works described, both PNG Power Representative and the Contractor

should agree before the variation is carried out.

CLOSING OF BIDS GR QUOTATIONS:

A closing date for bids will be decided while carrying out site inspection. All bidders will be allowed five
(5) working days to furnish his quotation and the handing in of Bids closes at 4.30 p.m. on the

determined date.



The bidder shall then submit his bids or quotation in a sealed envelope including a latest copy of his
Company’s Bank Statement, PPL Vetted contractor, IRC & COC and to be addressed to:

The Facility Coordinator-Southern Region
PNG Power Ltd.

P.O. Box 1105

BOROKO

National Capital District.

BID RESULT:

The PNG Power Southern Region Team will inform both the successful and unsuccessful bidders by mail.
STARTING AND FINISHING DATES:

Upon awarding of Contract to the successful Bidder, a mutually convenient date for the start of work
should be arranged and set between the Contractor and PPL Building Maintenance Coordinator and Team

Facilities. A completion date will also be set and the Contractor should do his best to adhere to it.

Should there be a delay for some unforeseen factors; the Contractor is required to inform the PPL
Building Maintenance Foreman of the reasons for such delays.

Any unnecessary delays may jeopardize the ongoing business relationship between the Contractor and
PPL.

REMQVAL OF DEBRIS:

It is the responsibility of the Contractor to remove debris without delay during the course of work or
completion of work.

FIRAL INSPECTIOK:

Upon completion of the given contract, the Contractor shall arrange with PPL Building Maintenance
Foreman and Team Leader Facilities for a joint inspection prior to handing the keys to PPL Team.

PAYMERT:

Progress payments will be applied for major valued maintenance, but as for minor maintenances, the
"Contract Sum Payment Method” shall be the appropriate option to be applied.

Preambles:

The Contractor should be prepared to carry out in a good and workmanlike manner the works described
in the Scope. The Contractor should exercise care in carrying out maintenances to the house and not

Cause damages to the house, furniture’s or household belongings
The Contractor is liable for the welfare and the insurance cover of its employees. PNG Power will not be
held liable for any incidents that may occur in the course of the Contractor's duties whilst carrying out

this Contract work.
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Exterior Maintenance Reguirement:

Check and repair rain water leaking through the roof( roofing irons was recently replace)
Replace screen door plus new lock

Remove and replace rotten fascia board and bargeboards timber with new to suit the exiting.
Repainting outside the to match the existing.

Replace faulty fights and GPOs,

Replace leaking water taps outside sink

Replace fly wires to all windows of the entire building

Overflow waster from kitchen must be redirected to main septic tank

Check and replace 2 x main doors locks

Check and replace overhang post.

Replace down pipes and gutters

Repair both sides steps

Extend the veranda to be in line with the length of the house.

Check and Replace missing louver blade to the building.

Interior Maintenance Reguirement- Kitchen:

Remove and replace kitchen cupboard.

Supply 1x new fridge and 1x new stove.

Repair rotten kitchen cupboards, bench, overhead cupboards, leaking taps and sink
Replace tiles

Check and replace faulty iights and GPOs.

Painting must match the existing.

Replace rotten timber wall.

Shower/Toilet Maintenance Requirement

Remove and replace rotten bearers and floor joists.
Supply and install 18mm compressor sheet to toilet and shower to replace wooden floor.
Supply and install 300x300 ceramic tiles to toilet and shower.

Remove and replace rotten wall ceiling linings to shower and toilet area.

Remove and replace leaking tap and shower rose to match the existing

Painting inside toilet and should match the existing.

Replace faulty lights and GPOs in shower and toilet.

supply and install toilet paper and soap holder

Replace rotten wall timbers in shower and toilet.

check and replace rotten ceiling inside toilet and shower.

supply and install 200x200mm ceramic tiles to shower walls about 1.8m from the top of the floor

tiles.
supply and install shower curtain rod and towel hanger rod.
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Lounge Room & Bed Room Maintenance Requirements

Replace rotten wall lining lounge room and 3x bed rooms.

Replace rotten ceiling to lounge room and 3x bed room with was caused by rain water leaking via
roofing iron.

Replace 3x locks to the rooms.

Vanish lounge room and 3x bed rooms floor.,

Repainting should match the existing.

Replace faulty light, light fitting and GPOs to lounge room and 3x bed rooms

Repair wardrobe and cupboards in lounge room and 3x bed rooms.

NOTICE TO CONTRACTOR:

It is the Contractors responsibility to very all dimensions, measurements, material brands and
types on the job site prior to execution of the work described in the Scope.

The Contract should carefully organize, so far as the work allows. The follow on of each trade in
correct sequence so as to avoid damages to finishes.

The Contractor is required to visit the site and inspect the works with PPL Site Supervisor and then
provide a quote to carry out the works.

The work site is at KB Compound PRC#4 —~Milne Bay Province

Prepared By:

Martin Aiwara

Name:
Position: Facility Coordinator —Southern Region
Date: 14/06/2019

Name:

Approved By. é@
Links Melivala

Position: Regional Manager SNGI.

Date:

.../.%7...%/2019



@9 PNG POWER Ltd

Alotau PNC# 4- Maintenance SPECIFICATION

PURPOSE: The Institutional building PNC#4 in Alotau can be renovated fo an
acceptable level and improve PPL's image in the Province. The
general condition of the house is potentially hazardous and
becomes unhealthy for human occupancy.

FOR: Alotau Operation - C&M SOUTHERN REGION

O&M Business Unit — SOUTHERN/NGI OPERATION-POIV

1. SCOPE OF Work

This specification covers the supply of labour, materials and logistics for the
Maintenance work to be carried out to PPL Institutional Building in Alotau.



SPECIFICATION.
Demolition & Disposal
Carpentry & Joinery
Painting

Plumbing

Electrical

Tiling & Glazing
Supervision

AN N NN

2.1 COMPLIANCE WITH STANDARDS
As per the attached Scope of Work.

TOOLS AND EQUIPMENT

Tools and equipment required are helmets, safety vests, hand gloves and safety hoots
safety glass and safety clothing’s.

TERMS AND CONDITIONS

Contractor should be prepared to carry out work in a good and manlike manner the
works describe in the scope and also exercise care in carrying out maintenance to the
office building and not causing damages to the other part of the building that was not
included in the scope of work. The contractor is liable for the welfare and the
insurance of its employees. PNG Power will not held liable for any incident that may
occur in the course of the contractor’s duties whilst carrying out this contract work.

PAYMENT

Upon completion of the given contract, the contractor shall arrange with PPL building
maintenance team for join inspection and arrange for payment.

CONTACT PERSONS

Forward your requests regarding clarification and or additional information should be

directed to;

Vir. Martin Aiwara on Email: maiwara@gnggower.ccm.gg



SUPPLY/TENDER

Supplier to submit Quote to:

Tenders Committee

PNG Power Ltd

P.O. Box 1105 BOROKO, NCD,

Papua New Guinea

Email: supplyhelpdesk@pngpower.com.pg

Note:

Submission of this quote/tender shall be one (1) week. Quotations received after the
closing date will not be considered.
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