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FRONTISPIECE 
 
BRIEF DESCRIPTION OF TENDER 
 
 
This Tender is purposely for the Construction of New Ablution Block for PPL Training College 
Workshop Areas and other associated works required under this contract. 
 



4 Tender Document for PPLTC Workshop Ablution Block  – Hohola. NCD 
 

PNG POWER LIMITED 
 
 
SECTION 1 
 
CONSTRUCTION OF ABLUTION BLOCK (PPLTC WORKSHOP) AT SECTION 12 
ALLOTMENT 04 – HOHOLA. NATIONAL CAPITAL DISTRICT. 
 
 
(A) INVITATION TO TENDER 

 
Tender/bids close with: 
 
PNG Power Limited, 
P. O. Box 1105, 
BOROKO, 
Papua New Guinea 
 
 
At 4:00 pm                                                      2019. 
 
 
The Tender Submission shall consist of the following, all duly completed; 
 
- Form of Tender 
 
- Schedule of Quantities 

 
- GST and Tax Registration Numbers 

 
- Additional information/price offered by the Supplier to aid the evaluation of the 

Tender. 
 

Enquiries during the Tender period shall be addressed to: 
 
PNG Power Limited, 
P. O. Box 1105, 
BOROKO, 
Papua New Guinea. 
 
 
 
ATTENTION: Mr. Ivan Anengo 
 Senior Property Development Officer 
 Corporate Services Business Unit 
 
 Fax:  323 5239 
 Telephone: 324 3514 
 Email:  ianengo@pngpower.com.pg 
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(B) FORM OF TENDER 
 

CONSTRUCTION OF ABLUTION BLOCK (PPLTC WORKSHOP) AT SECTION 12 
ALLOTMENT 04 – HOHOLA. NATIONAL CAPITAL DISTRICT. 
 
Companies quoting are required to complete the blank spaces in this Tender Form and 
complete the Schedules included. 
 
To: PNG Power Limited 
 P. O. Box 1105, 
 BOROKO.  NCD 
 
Gentlemen, 
 
1. Having examined the Drawings, Specification and Schedules for the execution 

of the above named Works, we, the undersigned, offer to execute and 
complete the works accordingly for the sum of (words & figures) 
..............................................................................................................................
........................................………………………………………………………………
…………………………………………………..(K....................................................) 

 
2. We undertake, if our quotation is accepted, to complete and deliver the whole 

of the works within ten (10) weeks from the date of receiving your Official Order. 
 
3. We agree to abide by this Tender for the period of ninety (90) days from the 

date fixed for receiving the same and it shall remain binding upon us and may 
be accepted at any time before expiration of that period. 

 
4. This Tender, together with the receipt of your Official Order thereof, shall 

constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any Tender you 

may receive. 
 
 
Signed and sealed for and on behalf of: ) 
.............................................................. ) 
by ......................................................... ) ................................................ 
the ........................................................ ) 
of the said Company herein ) 
authorised in the presence of ) ................................................ 
Address of Company Bidding:.......................................................................….. 
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(C) TENDER DATA 
 

CONSTRUCTION OF ABLUTION BLOCK (PPLTC WORKSHOP) AT SECTION 12 
ALLOTMENT 04 – HOHOLA. NATIONAL CAPITAL DISTRICT. 
 
 

 (i) TENDERER'S ORGANISATION 
 
  1. Name:  ......................................... Nationality:  ................................ 
 
  2. Business Address:   Fax:  ........................................... 
 
   P. O. Box No:  ............................. Phone:  ....................................... 
 
   ...................................................... 
 
 

(ii) CONTRACT SUPERVISION 
 
 Tenderers shall list their proposed supervisory staff for this Contract.  (number 

and designation only). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(iii) STATEMENT OF EXPERIENCE 
 
 The Tenderer shall state hereunder facts in detail describing previous 

experience and achievements in performing similar or comparable works 
together with the names of authorities for whom, and the dates when, such 
works was carried out. 
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 CONSTRUCTION SCHEDULE 
 

CONSTRUCTION OF ABLUTION BLOCK (PPLTC WORKSHOP) AT SECTION 12 
ALLOTMENT 04 – HOHOLA. NATIONAL CAPITAL DISTRICT. 
 
 
The Bidder should indicate his proposed program for completing various stages of the 
work by filling in the schedule below. 

 

 TIME IN WEEKS    

ACTIVITY 1 2 3 4 5 6 7 8 9 10   

Mobilisation & Set-Up 
 

            

Excavation & Levelling 
 

            

Concrete Works 
 

 
 

             

Concrete Block Works 
 

 
 

             

Metal/Steel Works 
 

 
 

             

Carpentry (incl. roof framing) 
 

 
 

             

Roofing, Plumbing & Drainage 
Works 
 

 
 

             

Tiling Works 
 

 
 

             

Electrical Works 
 

 
 

             

Painting Works 
 

 
 

             

Clean Up 
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(D) PRICE SCHEDULES 
 

CONSTRUCTION OF ABLUTION BLOCK (PPLTC WORKSHOP) AT SECTION 12 
ALLOTMENT 04 – HOHOLA. NATIONAL CAPITAL DISTRICT. 

 
 (i) LUMP SUM BREAKDOWN 
 
  1.0 Mobilisation & Site Set Up    K……………………... 
 
  2.0 Excavation & Levelling    K……………………... 
 
  3.0 Concrete Works     K……………………... 
 
  4.0 Concrete Blockworks     K…………………….. 
 
  5.0 Metal/Steel Works     K…………………….. 
 
  6.0 Carpentry Works     K............................... 
 

7.0 Joinery and Hardware  K............................... 
 
  8.0 Roofing and Drainage Works    K............................... 
 

9.0 Plumbing Works     K…………………….. 
 
10.0 Tiling Works      K……………………... 
 
11.0 Electrical Works     K……………………... 
 
12.0 Painting Works     K……………………. 

    
  13.0 Cleaning  K……………………. 
 
   Sub-total  K............................... 
 
   GST  K............................... 
 
   TOTAL LUMP SUM  K............................... 
   (Carried to Form Tender) 
 
  
   

 
 

Name of Contractor: ............................................................................................................ 
 
Signature: ................................................................................................................. 
 
Date: ................................................................................................................. 
 
Witness: ................................................................................................................. 
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SECTION 2 TECHNICAL SPECIFICATION 
 
Description Page No 
 
1. Schedule of Preliminaries 
  

1.1 General  10 
1.2 Standards 10 
1.3 Nature of Contract 10 

 1.4 Location of Site 10 
 1.5 Description of Work 10 
 1.6 Site Inspection 10 
 1.7 Possession of Site 10 
 1.8 Site Operations 10 
  1.8.1 Safety  
  1.8.2 Site Facilities  
 1.9 Construction Schedule 11 
 1.10 Use of Second Hand Materials 11 

1.11 Setting Out 11 
1.12 Time for Completion 11 
1.13 Liquidated Damages 11 
1.14 Approvals, Fees and Notices 11 
1.15 Cleaning Up 11 

 
2. Job Specifications (Scope of Works)  
 

2.1 Mobilisation and Site Establishment     12 
2.2 Excavation and Levelling      12 
2.3 Concrete Works        12 
2.4 Concrete Block Works       12 
2.5 Metal/Steel Works       13 
2.5 Carpentry Works (incl. roof framing)     14 
2.6 Joinery and Hardware       14 
2.7 Roofing and Drainage       14 
2.8 Electrical Works        14 
2.9 Plumbing Works       15 
2.10 Tiling Works        16 
2.11 Electrical Works        16 
2.12 Painting Works        17 
2.13 Cleaning Up        18 
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(A) JOB SPECIFICATION 
 
1. SCHEDULE OF PRELIMINARIES 
 

1.1 GENERAL 
 
 The Contractor shall carryout the works as detailed and or inferred in the 

Technical Specification comprising of Trade Schedules and Drawings which 
takes precedence over the Standard Specification, Part (B). 

 
1.2 STANDARDS 
 
 All works shall be carried out to the accepted standard trade practices, Local 

Authority Regulations and the relevant PNG and Australian Standards. 
 
1.3 NATURE OF CONTRACT 
 
 The contract will be Fixed Price Lump Sum Contract.  Approved variations shall 

be paid for at the applicable rates listed in the Schedule of Rates for Variations. 
 
1.4 LOCATION OF SITE 
 
 The work site is located at Section 12 Allotment 04 within the vicinity of PNG 

Power Training College Workshop Area – Hohola, National Capital District. 
 
1.5 DESCRIPTION OF WORK 
 
 All works covered in this contract is as stipulated within the scope of works. It 

basically requires blockworks, carpentry, metal works, electrical and painting. 
 
1.6 SITE INSPECTION 
 
 The Contractor shall inspect the site prior to lodging his Tender and satisfy 

himself with the nature of the site, PNG Power Ltd will not be liable if conditions 
proved otherwise climatic conditions and services relevant to the contract. 

 
1.7 POSSESSION OF SITE 
 
 Possession of Site shall be on the date stated in the Letter of Acceptance to the 

successful tenderer. 
 
 The Contractor shall be given such possession of the site as is considered 

necessary to carry out these works, but such possession shall not be deemed 
to mean exclusive possession. 

 
1.8 SITE OPERATIONS 

 
1.8.1 Safety 
 

  All matters and conditions regarding safety, health and welfare of 
persons working on site shall be the responsibility of the Contractor. 

 
1.8.2 Site Facilities 

 
 The Contractor shall arrange for and meet all the costs associated 
with the provisions of his electricity, telephone, water ablution 
facilities, temporary buildings for his workmen including site security. 
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1.9 CONSTRUCTION SCHEDULE 
 

The Contractor shall provide a detailed construction schedule expanding on the 
Tender Construction Schedule within two (2) weeks of acceptance of contract. 

 
1.10 USE OF SECOND HAND MATERIALS 
 
 No second hand materials shall be used unless indicated in the specification or 

shown on the drawing or until they have been inspected and approved by the 
Superintendent.  Any materials reused shall be finished to “as new” condition. 

 
1.11 SETTING OUT 
 
 The works shall be located where indicated on the drawings, however, the 

accurate setting out and adherence to details of levels and squareness of the 
building will be the sole responsibility of the Contractor. 

 
 
1.12 TIME FOR COMPLETION 
 
 The works shall be Practically Completed within Ten (10) weeks from the date 

of Possession of Site given in PNG Power's Letter of Acceptance. 
 

1.15 CLEANING UP 
 
 Upon completion of the works, the contractor shall leave the work areas clean 

and clear of rubbish, excavated material and access material which is of no use 
to PNG Power.  All rubbish shall be dumped at the local authority's official 
garbage dump and not at or around the work site. 
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2.0 DESCRIPTION OF WORKS 
 

2.1 MOBILISATION & SITE SET-UP 
 

2.1.1 The Contractor shall organise and mobilise on site upon PPL instruction 
or upon receiving of PPL Official Purchase Order.  

 
2.1.2 The contractor shall arrange for temporary services on site including site 

access, telephone, power and sewerage for use by its workers. 
 
2.1.3 The Contractor shall arrange for storage spaces on site to store 

materials, tools and other plant and equipments. 
 
2.1.4 The Contractor shall also arrange for Security on site to safe-guard 

building materials, plants and equipments where necessary. 
 

 2.2 EXCAVATION AND LEVELLING 
 
 2.2.1 The existing ground level around the perimeter of the building shall be 

excavated and levelled properly. Backfill any area that is low with proper 
soil or road base materials. 

 
 2.2.2 Locate underground services and foundations before any excavation 

work commences. Make good at no extra cost damages to existing 
services.  

 
 2.2.3 The contractor shall excavate for footings (edge beam) and slab as 

shown on the drawing. 
 
 2.2.4 The contractor shall also excavate trench to place all waste pipes as 

shown on drawing. 
 

2.3 CONCRETE WORKS 
 

 2.3.1 All  concrete  shall  have  a minimum strength of 20 MPa. 
 

 2.3.2 All concrete mixing shall be by mechanically driven revolving drum. Hand 
  mixing is not permitted unless approved by the Superintendent. Minimum 
  mixing proportions shall be 3:2:1 with a maximum slump of 80mm. 

 
 2.3.3 All footings, slabs, reinforcing, formwork etc. shall be inspected by 
  the Superintendent before commencement of mixing and placing 
  of concrete. 

    
  2.3.4 For all slab construction, supply and lay fortecon membrane to underside 
  of slab, lapped 150mm and taped at joints. 

 
 2.3.5 Provide 300x300x150mm deep precast concrete splash pads to each 
  downpipes. 

 
 2.3.6 Construct 100mm thick concrete slab as shown and place F72 mesh 
  30mm minimum cover. 

 
2.4 BLOCK AND MASONARY WORKS 

 
All works under this category shall be undertaken by the experienced Bricklayer 
and comply with all relevant codes of this specifications. 
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 2.4.1 Blocks 
  
 All blocks shall be Class A blocks Monier or equal approved – 
 with a minimum strength of 12MPa. 
 
 2.4.2 Standard 400x200 Blocks 
  
 Lay stretcher bond, reinforced and core filled as detailed. Refer Drawing 
 No: M11894-08. 
 
 2.4.3 Beams 
   
 At every second course where horizontal reinforcement is 
 required all round, lay knock out beam blocks and core fill.  Also 
 lay and reinforce above all openings. 
 
 2.4.4 Reinforcements 
  
 Provide and place all bars (S12) and ties (R10) in blockwork as detailed. 
 Horizontal at every second coarse all round. 
 
 2.4.5 Conduits 
   
 For electrical wiring the contractor will provide 25 dia. Conduits 
  for embedding as instructed on site.  Draw wires shall be left in 
  the conduit runs. 
 
 2.4.6 Laying 
   
 All blocks shall be laid in stretcher bond to meet acceptable standards. 
 
 2.4.7 Corefill  
   
 All cores whether reinforced or not shall be core-filled. 
 
 2.4.8 Jointing 
   
 Joints in blockwork shall be "iron" jointed all through-out. 
 
 2.4.9 Chasing 
   
 Chasing of blockwork is not permitted. Pipework, conduits etc. shall be 
 built in and concealed in blockwalls. 
 
 2.4.10 Cleaning 
   
 Clean down all blockwork a s work progresses to ensure total removal of 
 motar droppings and smears. 

 
2.5 METAL AND STEEL WORKS 

  
 All works under this section shall be done with as per relevant building codes 
and practices.  

  
  2.5.1 Supply and installed new roofing sheets as listed under Roofing Section 
   with proper fastenings. 
 
  2.5.2 Supply and install all required louvre frames. Louvre blade shall be 6mm 
   glass blades or metal accepted as approved. 
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  2.5.3 All security doors shall be fabricated as per the detail drawings shown. 
 
  2.5.4 Supply and fabricate all security grill mesh for the windows as shown on 
   the drawings. 
 
  2.5.5 All steel products shall be obtained from an approved manufacturer. 
 
  2.5.6 All weldings and fabrication shall be done by a Licensed Welder. 
  
 2.6 CARPENTRY WORKS 

 
 2.6.1 Barge and Fascia Board 
 

Supply and fix new fascia and barge boards. The size shall be 
175x30mm and the board shall be securely fixed at the ends of timber 
rafters. 
 
The contractor shall ensure to apply wood primmer to exposed timber 
board surfaces prior to fixing. 

     
2.6.2  Door Jambs and Window Frames 

 
The contractor shall supply and install door and window frames as 
shown on the drawings. 

 
 2.6.3 Roof Truss Frames 
 
  Supply and install as shown on drawing M11892-08. 
 
2.7 JOINERY AND HARDWARE   

 
2.7.1 Doors 

 
a. External - supply and install new solid core doors as shown on the 

drawing. 
 

b. Internal – supply and install doors with laminex finish. 
 

2.7.2 Door Locks 
 

Provide and install entrance set locks to all doors. 
 

2.7.3 Change Bench 
 

Construct change bench as shown on the drawing M11892-09. 
 

2.8 ROOFING AND DRAINAGE WORKS 
    

All roofing works to be carried out according to Manufacturers relevant codes 
and practices.  

 
2.8.1 Roofing Sheets 

 
Roofing shall be corrugated zincalum bond custom orb neatly fixed on to 
the purlins/battens. 
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2.8.2 Overhangs 
 

Overhang length shall be 900mm minimum as shown on drawings. 
 

2.8.3 Roof Fasteners 
 

60mm long tekscrews shall be used as roof fasteners and the contractor 
shall use three(3) number of tekscrews on roof sheets and securely 
fastened as per roof battens. 

 
2.8.4 Sisalation 

 
Supply and install 1.2m wide double sided insulation paper and allow 
150mm lap over on each joints. 

 
2.8.5 Gutter 

 
a. Supply and install new sheerline gutter and shall be fixed the full 

length of both sides of the existing building. 
 

b. The contractor shall allow a fall starting from the centre of the 
length of the building and runs towards the two ends of the 
building. 

 
2.8.6 Gutter Brackets 

 
An appropriate trim line gutter brackets shall be used prior to fixing of 
the gutter. The gutter brackets shall be fixed at 1.0 meter spacing with 
an appropriate fixer or fasteners. 

 
2.8.7 Down Pipes 

 
Down pipes shall be 100 diameter PVC and shall be filtered tightly 
where the drops are. All joints shall be neatly fitted to avoid  
appearing of gaps. 

 
2.8.8 Flashings 

 
An appropriate metal flashing shall be provided at the edges of the 
roofing and securely fasten with appropriate fasteners on to the Barge 
Board. Ensure to seal off screw heads properly with approved sealant. 

 
 2.9 PLUMBING WORKS 

 
  2.9.1 General 
   
  All plumbing shall be carried out by competent Tradesmen who hold 

current Sanitary Plumbers licences issued by the authorised Public 
Health Authority. 

 
  2.9.2 Cold Water Supply 
 

  Provide and maintain cold water supply to the following fittings:- 
   - hand basins 
   - shower roses 
   - urinals and 
   - water closets (wc) 
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  2.9.3 Traps and Wastes 
 

a. Supply and provide 50mm dia. uPVC to hand basin, floor waste 
outlet and urinals. 

 
b. Supply and provide 100mm dia. uPVC to water closets. 

      
2.10 TILING WORKS 
 

All tiling works shall be done in accordance with relevant codes and practices. 
All materials and workmanship shall be of best quality. 
 
2.10.1 Floor Tiles – 300x300mm 
 

Supply and install ceramic tiles as specified on drawings and 
specification. Contractor to supply the sample (colour and type) to be 
approved by the PPL Inspector. 

 
2.10.2 Wall Tiles – 100x100mm 

 
Supply and install ceramic tiles as specified on drawings and 
specification. Contractor to supply the sample (colour and type) to be 
approved by the PPL Inspector. 

 
  1.10.3 Bull-nose Tiles – 150x100mm 

 
  Supply and install bull-nose tiles at ends of all tile works. 
 

All ceramic tiles shall be firmly bedded on beads of adhesive and shall be 
grouted properly. 

 
2.11 ELECTRICAL 

 
 All electrical works to be undertaken by a Licensed Electrician according to the 
relevant codes and practices. All materials shall be of the best quality and 
workmanship shall be accordingly to the best trade practice of the workmanship 
in accordance with the PNG Power requirement. 
 

 2.11.1 Standards and Workmanship 
  
 Comply with all the relevant PNG Power Limited rules, codes and 

 requirements. All works in this section shall be read in conjunction with 
 drawing M11892-03 

 
 2.11.2 Distribution Board 

    
 The contractor shall supply and install new distribution board for the new 
 building as shown on drawing. 

 
 2.11.3 Wiring 
   
 All wiring shall be concealed inside the ceiling and in conduits 
 embedded in the block walls. 
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 2.11.4 Light Switch 

     
 Supply and install light switches as shown on the drawing. Switches 
 shall be mounted 1.2m above floor level. 

   
 2.11.5 Lights and Fittings 

    
 Supply and install light tubes and fittings as shown on the drawing.  

   
 2.11.6 Daylight Switch 
 

 Provide and install a daylight switch as shown on drawing. 
 
 2.12 PAINTING SPECIFICATION 
 

2.12.1 Quality of Materials 

The contractor shall supply all painting materials and store them neatly in 
an appropriate area free from dust, moisture or anything that may have 
an immediate effect on painting materials. 

 
All materials used for this painting work shall be of higher grade. No 
second grade materials shall be used, if the contractor shall or may want 
to use second graded materials, the contractor must seek Inspector’s 
approval.  

 
  2.12.2 Brand 

 
The contractor shall supply materials such as, undercoat, turps, final 
coat etc, from the same Manufacturer. Mixtures of painting materials 
from different brand of manufactures shall not be allowed.  

 
 2.12.3 Wash down 
 

All painting surfaces shall be thoroughly washed down with approved 
detergent or sugar soap prior to commencement of any painting work. 
The contractor shall seek approval from PNG Power supervisor after 
thorough wash down all surfaces before commencing of painting work. 

 
2.12.4    Drop Sheet 

 
A drop sheet shall be used by the Contractor during the cause of the 
painting work to protect the floor of the building. 

 
 2.12.5 Under Coats 

 
 A water base Acrylic under coat or similar approved type under coat that 

can quickly settled and dried shall be used. The Contractor shall apply 
one (1) coat on old surfaces. 2 coats of under coats on new surfaces. 
 

 2.12.6 Putty 
 

  The contractor shall use sparkfilla and polyfilla or similar approved putty 
to fill holes, gaps or any uneven surfaces. Puttied areas shall be left for 
a day before any sanding is carried out. This putting work shall be 
carried out after painting of first coat of under coat. 
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2.12.7 Final  Coat 

 
After completion of the sanding work to all painting surfaces, the 
contractor shall carry out the painting of the final two (2) coats. Colours 
shall be preferred by the PNG Power Supervisor. 
 

2.12.8 Turpentine 
 

The Contactor shall only use turpentine to wash paintbrushes or to 
soften paint so that paints are flexible and easy to use. Kerosene shall 
not be used when carrying out the painting work. 
 

2.12.9 Scaffolding 
 

 The Contractor’s responsibility to provide necessary scaffolds and 
securely fixed to avoid accidents. PNG Power shall not be responsible 
for any accident created due to negligence. 

    
 2.12.10 Painting and Varnishing 
 

a. The contractor shall use Taubmans paints only when carrying 
painting works. 

 
b. Do not apply under coat without the approval of the PNG  Power 

Inspector. 
c. All existing paint surface shall be cleaned and washed down 

properly with sugar soap or detergents prior to applying of any under 
coat. 

 
d. Apply masonry filler under coat for all masonary surfaces prior to 

painting of final  coats. 
 

e. All rusted metal surface shall be cleaned and scrape off properly 
before applying of metal primer. 

 
f. Colours scheme shall be provided by PNG Power Inspector. 

 
g. New surfaces shall have 2 coats of under before applying of 2 final 

coats. 
 

2.13 CLEANING UP 
 

Upon completion of the works, the contractor shall leave the work areas clean 
and clear of rubbish and excess material which is of no use to PNG Power Ltd. 

 
All rubbish shall be dumped at the Local Authority’s official dump site and not at 
or around the work site. 

 
 
*****************************************END OF SCOPE*********************************************** 
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(J) LIST OF DRAWINGS 
 
 The Contractor shall undertake the works for Tender in accordance with the Drawings 

listed below and as appended.  The drawings form part of the Contract Documents and 
all notes on the drawings are considered to be part of the drawings and the Contract.  If 
the drawings conflict with any other part of the Contract Documents, the drawings will 
take precedence. 

 
 

Drawing Ref. No. Drawing Title Date of Issue 

 
M11892 
 
 
 
Sheet 00 
Sheet 01 of 10 
Sheet 02 of 10 
Sheet 03 of 10 
Sheet 04 of 10 
Sheet 05 of 10 
Sheet 06 of 10 
Sheet 07 of 10 
Sheet 08 of 10 
Sheet 09 of 10 
Sheet 10 of 10 
 
 

 
Construction of Ablution Block (PPLTC 
Workshop) at Section 12 Allotment 04 – 
Hohola. NCD 
 
Cover Sheet, Drawing Index 
Site Locality / Site Plans 
Floor Plan 
Electrical Layout 
Plumbing/Drainage Layout 
Elevation 01 & 02 
Elevation 03 & 04 
Cross Section 
Construction Details 
Window/Door Schedules & Details 
Blockwork Details 

 
Nov 2016 

 



PPL TRAINING COLLEGE NEW ABLUTION BLOCK PROJECT

SECTION 12, LOT 05 - HOHOLA, NATIONAL CAPITAL DISTRICT

ABLUTION BLOCK
ARCHITECTURAL DRAWING

A01 - FLOOR LAYOUT
A02 - ELECTRICAL LAYOUT
A03 - PLUMBING LAYOUT
A04 - ELEVATION 01 & 02
A05 - ELEVATION 03 & 04

A00 - COVER SHEET

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

00 OF 08
ianengo@pngpower.com.pgE-mail:

A06 - CROSS  SECTION A-A
A07 - WINDOW; DOOR SCHEDULES & DETAILS
A08 - CONSTRUCTION DETAILS



A

FEMALEMALE

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

01 OF 08
ianengo@pngpower.com.pgE-mail:

5
0
0
0

10600

200 200 2005500 5500

2
0
0

4
6
0
0

2
0
0

100

900

100 100

900 900 2500 2500

100 100 100

900 900 900

1
7
3
3

1
0
0

1
9
0
0

1
0
0

7
6
7

900 100 900 100 900 100 2500 2500
100

900
100 100

900

200
200 200



SHR 1SHR 2

WC 1WC 2

FEMALE

WC 3HB

HB

HB

MALE

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

02 OF 08
ianengo@pngpower.com.pgE-mail:



WC

HB
SHR

SVP

IC

FW
FW

FWFW

IC ICIC

SVP SVP SVP SVP SVP SVP

SHR 1 SHR 2 SHR 3

WC 1 WC 2 WC 3

SHR 1SHR 2

WC 1WC 2

MALE

URINAL

WC 3HB

HB

HB

HB
HB

FEMALE

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

03 OF 08
ianengo@pngpower.com.pgE-mail:



A B C

1 2

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

04 OF 08
ianengo@pngpower.com.pgE-mail:

5700 5700

5800

2
4
2
5

6
8
1

2
4
2
5

6
8
1



C B A

2 1

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

05 OF 08
ianengo@pngpower.com.pgE-mail:

19th JULY, 2016

5800

5700 5700

2
4
2
5

6
8
1

2
4
2
5

6
8
1



1 2

PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

06 OF 08
ianengo@pngpower.com.pgE-mail:

19th JULY, 2016

SHR W/C

PASSAGE

2
4
2
5

6
8
1

HB HB



PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

07 OF 08
ianengo@pngpower.com.pgE-mail:



PNG POWER Ltd
eparu@pngpower.com.pg

CAD Filename

C:\HQPPL\TRAININGCOLLEGE.DWG

19th JULY, 2016

Date Plotted:

AS SHOWN

Scale:

Revision
Rev.

P. O. Box 1105, BOROKO 111. NCD. Papua New Guinea.

Facsimile:

Telephone:

E-mail:
(675) 325 0185

(675) 324 3200

DateChk'd

By

Number

Revision

A3

Title

Location
Drawn

Designed

Checked

Approved

Endorsed

Sheet

08 OF 08
ianengo@pngpower.com.pgE-mail:


