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FRONTISPIECE 
 
BRIEF DESCRIPTION OF TENDER 
 
 
This Tender is purposely for the Construction of New Workshop Office Building as an 
annexure to the existing Workshop Building and other associated works required under this 
contract. 
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PNG POWER LIMITED 
 
 
SECTION 1 
 
CONSTRUCTION OF WORKSHOP OFFICE BUILDING AT SECTION 14 ALLOTMENT 09 – 
KAINANTU. EASTERN HIGHLANDS PROVINCE. 
 
(A) INVITATION TO TENDER 

 
Tender close with: 
 
PNG Power Limited, 
P. O. Box 1105, 
BOROKO, 
Papua New Guinea 
 
 
At 4:00 pm                                                      2019. 
 
 
The Tender Submission shall consist of the following, all duly completed; 
 
- Form of Tender 
 
- Schedule of Quantities 

 
- GST and Tax Registration Numbers 

 
- Additional information/price offered by the Supplier to aid the evaluation of the 

Tender. 
 

Enquiries during the Tender period shall be addressed to: 
 
PNG Power Limited, 
P. O. Box 1105, 
BOROKO, 
Papua New Guinea. 
 
 
 
ATTENTION: Mr. Ivan Anengo 
 Senior Property Development Officer 
 Corporate Services Business Unit 
 
 Fax:  323 5239 
 Telephone: 324 3514 
 Email:  ianengo@pngpower.com.pg 
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(B) FORM OF TENDER 
 

CONSTRUCTION OF WORKSHOP OFFICE BUILDING AT SECTION 14 
ALLOTMENT 09 – KAINANTU. EASTERN HIGHLANDS PROVINCE 
 
Companies quoting are required to complete the blank spaces in this Tender Form and 
complete the Schedules included. 
 
To: PNG Power Limited 
 P. O. Box 1105, 
 BOROKO.  NCD 
 
Gentlemen, 
 
1. Having examined the Drawings, Specification and Schedules for the execution 

of the above named Works, we, the undersigned, offer to execute and 
complete the works accordingly for the sum of (words & figures) 
..............................................................................................................................
........................................………………………………………………………………
…………………………………………………(K....................................................) 

 
2. We undertake, if our tender is accepted, to complete and deliver the whole of 

the works within ten (10) weeks from the date of receiving your Official Order. 
 
3. We agree to abide by this Tender for the period of ninety (90) days from the 

date fixed for receiving the same and it shall remain binding upon us and may 
be accepted at any time before expiration of that period. 

 
4. This Tender, together with the receipt of your Official Order thereof, shall 

constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any Tender you 

may receive. 
 
 
Signed and sealed for and on behalf of: ) 
.............................................................. ) 
by ......................................................... ) ................................................ 
the ........................................................ ) 
of the said Company herein ) 
authorised in the presence of ) ................................................ 
Address of Company Bidding:.......................................................................….. 
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(C) TENDER DATA 
 

CONSTRUCTION OF WORKSHOP OFFICE BUILDING AT SECTION 14 
ALLOTMENT 09 – KAINANTU. EASTERN HIGHLANDS PROVINCE 
 

 (i) TENDERER'S ORGANISATION 
 
  1. Name:  ......................................... Nationality:  ................................ 
 
  2. Business Address:   Fax:  ........................................... 
 
   P. O. Box No:  ............................. Phone:  ....................................... 
 
   ...................................................... 
 
 

(ii) CONTRACT SUPERVISION 
 
 Tenderers shall list their proposed supervisory staff for this Contract.  (number 

and designation only). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(iii) STATEMENT OF EXPERIENCE 
 
 The Tenderer shall state hereunder facts in detail describing previous 

experience and achievements in performing similar or comparable works 
together with the names of authorities for whom, and the dates when, such 
works was carried out. 
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 CONSTRUCTION SCHEDULE 
 

CONSTRUCTION OF WORKSHOP OFFICE BUILDING AT SECTION 14 
ALLOTMENT 09 – KAINANTU. EASTERN HIGHLANDS PROVINCE 
 
The Bidder should indicate his proposed program for completing various stages of the 
work by filling in the schedule below. 

 

 TIME IN WEEKS    

ACTIVITY 1 2 3 4 5 6 7 8 9 10   

Mobilisation & Set-Up 
 

            

Excavation & Levelling 
 

            

Concrete Works 
 

          

Block Work Construction 
 

 
 

             

Metal & Steel Works 
 

 
 

             

Carpentry (incl. roof framing) 
 

 
 

         
    

Roofing,  Plumbing & 
Drainage Works 
 

 
 

             

Tiling and Glazing 
 

 
 

             

Electrical & Fire 
 

 
 

             

Painting Works 
 

 
 

             

Clean Up 
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(D) PRICE SCHEDULES 
 

CONSTRUCTION OF WORKSHOP OFFICE BUILDING AT SECTION 14 
ALLOTMENT 09 – KAINANTU. EASTERN HIGHLANDS PROVINCE 
   

 (i) LUMP SUM BREAKDOWN 
 
  1.0 Mobilisation & Site Set Up    K…………………… 
 
  2.0 Excavation & Levelling    K……………………. 
 
  3.0 Concrete Works     K…………………… 
 
  4.0 Concrete Blockworks     K…………………… 
 
  5.0 Metal / Steel Works     K............................... 
 
  6.0 Carpentry Works (incl. roofing)  K............................... 
 

7.0 Roofing, Plumbing & Drainage Works  K............................... 
 

8.0  Tiling & Glazing     K…………………….. 
 
9.0  Electrical & Fire Works    K……………………. 

    
  10.0 Painting Works  K……………………. 
 
  11.0 Cleaning Works  K……………………. 
 
   Sub-total  K............................... 
 
   GST  K............................... 
 
   TOTAL LUMP SUM  K............................... 
   (Carried to Form Tender) 
 
  
   

 
 

Name of Contractor: ............................................................................................................ 
 
Signature: ................................................................................................................. 
 
Date: ................................................................................................................. 
 
Witness: ................................................................................................................. 



9 Quotation Document for Workshop Office Building – Kainantu. EHP. 
 

 
SECTION 2 TECHNICAL SPECIFICATION 
 
Description Page No 
 
1. Schedule of Preliminaries 

1.1 General  
1.2 Standards  

 1.3 Nature of Contract  
 1.4 Location of Site  
 1.5 Description of Work  
 1.6 Site Inspection  
 1.7 Possession of Site  
 1.8 Site Operations  
  1.8.1 Safety  
  1.8.2 Site Facilities  
 1.9 Construction Schedule  
 1.10 Use of Second Hand Materials  

1.11 Setting Out  
1.12 Time for Completion  
1.13 Liquidated Damages  
1.14 Approvals, Fees and Notices  
1.15 Cleaning Up  

 
2. Job Specifications (Scope of Works)  
 

2.1 Mobilisation and Site Establishment 
2.2 Excavation and Levelling 
2.3 Concrete Works 
2.4 Concrete Block Works 
2.5 Metal and Steel Works 
2.5 Carpentry Works 
2.6 Roofing Works 
2.7 Electrical, Fire and Plumbing 
2.8 Tiling and Glazing 
2.9 Painting 
2.10 Cleaning Up 
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(A) JOB SPECIFICATION 
 
1. SCHEDULE OF PRELIMINARIES 
 

1.1 GENERAL 
 
 The Contractor shall carryout the works as detailed and or inferred in the 

Technical Specification comprising of Trade Schedules and Drawings which 
takes precedence over the Standard Specification, Part (B). 

 
1.2 STANDARDS 
 
 All works shall be carried out to the accepted standard trade practices, Local 

Authority Regulations and the relevant PNG and Australian Standards. 
 
1.3 NATURE OF CONTRACT 
 
 The contract will be Fixed Price Lump Sum Contract.  Approved variations shall 

be paid for at the applicable rates listed in the Schedule of Rates for Variations. 
 
1.4 LOCATION OF SITE 
 
 The work site is located at Section 14 Allotment 07, 08 & 09 – Kainantu, 

Eastern Highlands Province. Exact location would be Allotment 09. 
 
1.5 DESCRIPTION OF WORK 
 
 All works covered in this contract is as stipulated within the scope of works. It 

basically requires carpentry, carpentry, metal and steel works, electrical and 
painting. 

 
1.6 SITE INSPECTION 
 
 The Contractor shall inspect the site prior to lodging his Tender and satisfy 

himself with the nature of the site, PNG Power Ltd will not be liable if conditions 
proved otherwise climatic conditions and services relevant to the contract. 

 
1.7 POSSESSION OF SITE 
 
 Possession of Site shall be on the date stated in the Letter of Acceptance to the 

successful tenderer. 
 
 The Contractor shall be given such possession of the site as is considered 

necessary to carry out these works, but such possession shall not be deemed 
to mean exclusive possession. 

 
1.8 SITE OPERATIONS 

 
1.8.1 Safety 
 

  All matters and conditions regarding safety, health and welfare of 
persons working on site shall be the responsibility of the Contractor. 

 
1.8.2 Site Facilities 

 
 The Contractor shall arrange for and meet all the costs associated 
with the provisions of his electricity, telephone, water ablution 
facilities, temporary buildings for his workmen including site security. 
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1.9 CONSTRUCTION SCHEDULE 
 

The Contractor shall provide a detailed construction schedule expanding on the 
Tender Construction Schedule within one(1) week of acceptance of contract. 

 
1.10 USE OF SECOND HAND MATERIALS 
 
 No second hand materials shall be used unless indicated in the specification or 

shown on the drawing or until they have been inspected and approved by the 
Superintendent.  Any materials reused shall be finished to “as new” condition. 

 
1.11 SETTING OUT 
 
 The works shall be located where indicated on the drawings, however, the 

accurate setting out and adherence to details of levels and squareness of the 
building will be the sole responsibility of the Contractor. 

 
 
1.12 TIME FOR COMPLETION 
 
 The works shall be Practically Completed within Ten (10) weeks from the date 

of Possession of Site given in PNG Power's Letter of Acceptance. 
 

1.13 CLEANING UP 
 
 Upon completion of the works, the contractor shall leave the work areas clean 

and clear of rubbish, excavated material and access material which is of no use 
to PNG Power.  All rubbish shall be dumped at the local authority's official 
garbage dump and not at or around the work site. 
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2.0 DESCRIPTION OF WORKS 
 

2.1 MOBILISATION & SITE SET-UP 
 

2.1.1 The Contractor shall organise and mobilise on site upon PPL instruction 
or upon receiving of PPL Official Purchase Order.  

 
2.1.2 The contractor shall arrange for temporary services on site including site 

access, telephone, power and sewerage for use by its workers. 
 
2.1.3 The Contractor shall arrange for storage spaces on site to store 

materials, tools and other plant and equipments. 
 
2.1.4 The Contractor shall also arrange for Security on site to safe-guard 

building materials, plants and equipments where necessary. 
 

 2.2 EXCAVATION AND LEVELLING 
 
 2.2.1 The existing ground level around the perimeter of the building shall be 

excavated and levelled properly. Backfill any area that is low with proper 
soil or road base materials. Refer slab level line on site. 

 
 2.2.2 Locate underground services and foundations before any excavation 

work commences. Make good at no extra cost damages to existing 
services.  

 
 2.2.3 Demolition of existing part of buildings and shall be confirmed by PNG 

Power inspector and carried out under this contract as agreed upon. Any 
obstruction (ie; stonewall, trees, stumps etc) shall also be cleared 
properly to make way for construction. 

 
2.3 CONCRETE WORKS 
 

 2.3.1 All  concrete  shall  have  a minimum strength of 20 MPa. 
 

 2.3.2 All concrete mixing shall be by mechanically driven revolving drum. Hand 
  mixing is not permitted unless approved by the Superintendent. Minimum 
  mixing proportions shall be 3:2:1 with a maximum slump of 80mm. 

 
 2.3.3 All footings, slabs, reinforcing, formwork etc. shall be inspected by 
  the Superintendent before commencement of mixing and placing 
  of concrete. 

    
  2.3.4 For all slab construction, supply and lay fortecon membrane to underside 
  of slab, lapped 150mm and taped at joints. 

 
 2.3.5 Construct slab of 100mm thick and lay F72 mesh on the entire floor 

area. 
 

2.4 BLOCK AND MASONARY WORKS 
 

All works under this category shall be undertaken by the experienced Bricklayer 
and comply with all relevant codes of this specifications. 

 
 2.4.1 Blocks 
  
 All blocks shall be Class A blocks Monier or equal approved – 
 with a minimum strength of 12MPa. 
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 2.4.2 Standard 400x200 Blocks 
  
 Lay stretcher bond, reinforced and core filled as detailed. Refer Drawing 
 No: M11894-08. 
 
 2.4.3 Beams 
   
 At every second course where horizontal reinforcement is 
 required all round, lay knock out beam blocks and core fill.  Also 
 lay and reinforce above all openings. 
 
 2.4.4 Reinforcements 
  
 Provide and place all bars (S12) and ties (R10) in blockwork as detailed. 
 Horizontal at every second coarse all round. 
 
 2.4.5 Conduits 
   
 For electrical wiring the contractor will provide 25 dia. Conduits 
  for embedding as instructed on site.  Draw wires shall be left in 
  the conduit runs. 
 
 2.4.6 Laying 
   
 All blocks shall be laid in stretcher bond to meet acceptable standards. 
 
 2.4.7 Corefill  
   
 All cores whether reinforced or not shall be core-filled. 
 
 2.4.8 Jointing 
   
 Joints in blockwork shall be "iron" jointed all through-out. 
 
 2.4.9 Chasing 
   
 Chasing of blockwork is not permitted. Pipework, conduits etc. shall be 
 built in and concealed in blockwalls. 
 
 2.4.10 Cleaning 
   
 Clean down all blockwork a s work progresses to ensure total removal of 
 motar droppings and smears. 

 
2.5 METAL AND STEEL WORKS 

  
 All works under this section shall be done with as per relevant building codes 
and practices.  

  
  2.5.1 Supply and installed new 80mm NB galvanised pipe balustrades and 

hand rails firmly fixed to the concrete apron floor. 
   
  2.5.2 Supply and installed new roofing sheets as listed under Roofing Section 
   with proper fastenings. 
 
  2.5.3 Supply and install all required louvre frames. Louvre blade shall be 6mm 
   glass blades or metal accepted as approved. 
 
  2.5.4 All steel member sizes are as shown on the drawing schedule. 
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  2.5.5 All fasteners/bolts for fixing the steel members and the steel truss are 
   also shown n the drawing. 
 
  2.5.6 All security doors shall be fabricated as per the detail drawings shown. 
 
  2.5.7 Supply and fabricate all security grill mesh for the windows as shown on 
   the drawings. 
 
  2.5.8 All steel products shall be obtained from an approved manufacturer. 
 
  2.5.9 All weldings and fabrication shall be done by a Licensed Welder. 
  
 2.6 CARPENTRY 

 
 2.6.1 Barge and Fascia Board 
 

Supply and fix new fascia and barge boards. The size shall be 
200x32mm and fascia boards shall be securely fixed at the end of 6mm 
plates with 10mm bolts. 
 
The contractor shall ensure to apply wood primmer to exposed timber 
board surfaces prior to fixing. 

     
2.6.2  Door Jambs and Window Frames 

 
The contractor shall supply and install door and window frames as 
shown on the drawings. 

 
  2.6.3 Roof Framing 

 
a. Supply and fix roof truss as detailed on Drawing No: M11930-09. 
 
b. Supply and fix roof battens/purlins as shown on drawings. 

 
c. Roof frames shall be braced with appropriate pryda wind brace. 

 
2.6.4 Wall Framings 

 
a. Supply and install all wall framings as shown on the plan drawing. 

 
b. All stud wall frames and noggings shall be 75 x 50mm hardwood 

timbers. 
 

c. All internal frames shall be braced appropriately with hardwood or 
pryda strap bacings. 

   
2.7 ROOFING WORKS 
    

All roofing works to be carried out in accordance with the Manufacturers 
relevant codes and practices.  

 
2.7.1 Roofing Sheets 

 
Roofing shall be corrugated zincalum bond custom orb neatly fixed on to 
the purlins/battens. All roofing sheets shall be in single length. 



15 Quotation Document for Workshop Office Building – Kainantu. EHP. 
 

 
2.7.2 Overhangs 

 
  Overhang length shall be 900mm minimum as shown on drawings. 
 

2.7.3 Roof Fasteners 
 
 60mm long tekscrews shall be used as roof fasteners and the contractor 

 shall use three(3) number of tekscrews on roof sheets and securely 
fastened as per roof battens. 

 
2.7.4 Sisalation 

 
Supply and install 1.2m wide double sided insulation paper and allow 150mm 
lap over on each joints. 

 
2.7.5 Gutter 

 
a. Supply and install new sheerline gutter and shall be fixed the full 

length of both sides of the existing building. 
 

d. The contractor shall allow a fall starting from the centre of the 
length of the building and runs towards the two ends of the 
building. 

 
2.7.6 Gutter Brackets 

 
An appropriate trim line gutter brackets shall be used prior to fixing of 
the gutter. The gutter brackets shall be fixed at 1.0 meter spacing with 
an appropriate fixer or fasteners. 
 

2.7.7 Down Pipes 
 

Down pipes shall be 100 diameter PVC and shall be filtered tightly 
where the drops are. All joints shall be neatly fitted to avoid appearing of 
gaps. 

 
2.7.8 Flashings 

 
An appropriate metal flashing shall be provided at the edges of the 
roofing and securely fasten with appropriate fasteners on to the Barge 
Board. Ensure to seal off screw heads properly with approved sealant. 

 
2.8 JOINERY AND HARDWARE   

 
2.8.1 Doors 

 
Supply and install new solid core doors as shown on the drawings. 

 
2.8.2 Door Locks 

 
a. Provide new Tubular Dead bolts, 777 series with 56x100mm x 

75mm ”D” handle fixed on both sides of the doors. 
 

b. Provide magnetic door stoppers to all bedroom door and entry 
doors where appropriate. 
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2.8.3 Hinges and Catches 

 
Supply and install new 100mm butt steel hinges. Mark out for fitting of 
the butt steel hinges shall   be 150mm from the top of the door and 
200mm up from the bottom edge of the door 

  
 2.8.4 Kitchen Bench Tops 

 
a. All work bench to be constructed as shown on the drawing. 

 
b. Bench tops shall covered 2mm thick laminex glued with contact 

adhesives. 
 

2.8.5 Counter Bench 
 

a. All work bench to be constructed as shown on the drawing. 
 

b. Bench tops shall covered 2mm thick laminex glued with contact 
adhesives. 

 
 2.8.6 Printing/Radio Room Bench 

 
  a. All work bench to be constructed as shown on the drawing. 

 
b. Bench tops shall covered 2mm thick laminex glued with contact 

adhesives. 
 

 
 2.9 PLUMBING AND DRAINAGE 
 
  2.9.1 General 
   
  All plumbing shall be carried out by competent Tradesmen who hold 

current Sanitary Plumbers licences issued by the authorised Public 
Health Authority. 

 
  2.9.2 Cold Water Supply 
 

  Provide and maintain cold water supply to the following fittings:- 
 - kitchen sink 

  - hand basin 
  - water closet 

    
  2.9.3 Traps and Wastes 
 

  Supply and provide 50mm dia. uPVC to hand basin  and kitchen 
sink. 

  
2.10 FIRE AND ELECTRICAL 

 
 All electrical works to be undertaken by a Licensed Electrician according to the 
relevant codes and practices. All materials shall be of the best quality and 
workmanship shall be accordingly to the best trade practice of the workmanship 
in accordance with the PNG Power requirement. 
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 2.10.1 Fire 

  
  a. Standards and Workmanship  

    
  Comply with all relevant Fire Authority rules, codes and 
  requirements. 

 
  b. Provide and install portable fire extinguisher of the types and 

capacities shown below.  Install fixings, brackets and position 
indicating signs and labels for each extinguisher. 

 
  c. Provide extinguisher as; 

   
   Type 1 4.5kg Dry Chemical Powder (DCP) 
      

Locations of the extinguishers are shown on drawing M11930-10. 
 

2.10.2 Electrical 
  

  a. Standards and Workmanship 
    

   Comply with all the relevant PNG Power Limited rules, codes and 
requirements. 

 
  b. Distribution Board 

    
  The contractor shall supply and install new distribution board for 

the new building as shown on plan M11930-10. 
 

 c. Wiring 
   

  All wiring shall be concealed inside the ceiling and in conduits 
embedded in the block walls. 

 
  d. Power Outlets / 3 Phase Outlets 

    
   Supply and install as shown on the Electrical Drawing M11930-10 

where necessary. 
 

   A 3 phase supply is required for this building as it will contain 
number of heavy duty welding machines.  

 
  e. Light Switch 

     
   Supply and install light switches as shown on the Electrical plans 
   M11930-10. Switches shall be mounted 1.2m above floor level. 

   
  f. Lights and Fittings 

    
  Supply and install light tubes and fittings as shown on the 
  Electrical plan – M11930-10.  

   
  g. Daylight Switch 
 

  Provide and install a daylight switch as shown on drawing  -  
  M11930-10. 
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 2.11 PAINTING SPECIFICATION 
 
 2.11.1 Quality of Materials 

The contractor shall supply all painting materials and store them neatly 
in an appropriate area free from dust, moisture or anything that may 
have an immediate effect on painting materials. 

 
All materials used for this painting work shall be of higher grade. No 
second grade materials shall be used, if the contractor shall or may want 
to use second graded materials, the contractor must seek Inspector’s 
approval.  
 

2.11.2 Brand 
 

The contractor shall supply materials such as, undercoat, turps, final 
coat etc, from the same Manufacturer. Mixtures of painting materials 
from different brand of manufactures shall not be allowed.  

 
 2.11.3 Wash down 
 

All painting surfaces shall be thoroughly washed down with approved 
detergent or sugar soap prior to commencement of any painting work. 
The contractor shall seek approval from PNG Power supervisor after 
thorough wash down all surfaces before commencing of painting work. 

 
2.11.4  Drop Sheet 

 
A drop sheet shall be used by the Contractor during the cause of the 
painting work to protect the floor of the building. 
 

2.11.5 Under Coats 
 

A water base Acrylic under coat or similar approved type under coat that 
can quickly settled and dried shall be used. The Contractor shall apply 
one (1) coat on old surfaces. 2 coats of under coats on new surfaces. 
 

 2.11.6 Putty 
 

  The contractor shall use sparkfilla and polyfilla or similar approved putty 
to fill holes, gaps or any uneven surfaces. Puttied areas shall be left for 
a day before any sanding is carried out. This putting work shall be 
carried out after painting of first coat of under coat. 

 
 2.11.7 Final  Coat 
 

  After completion of the sanding work to all painting surfaces, the 
contractor shall carry out the painting of the final two (2) coats. Colours 
shall be preferred by the PNG Power Supervisor. 
 

 2.11.8 Turpentine 
 
  The Contactor shall only use turpentine to wash paintbrushes or to 

soften paint so that paints are flexible and easy to use. Kerosene shall 
not be used when carrying out the painting work. 
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2.11.9 Scaffolding 

 
The Contractor’s responsibility to provide necessary scaffolds and 
securely fixed to avoid accidents. PNG Power shall not be responsible  
for any accident created due to negligence. 

    
 2.11.10 Painting and Varnishing 
 

a. The contractor shall use Taubmans paints only when carrying 
painting works. 

 
b. Do not apply under coat without the approval of the PNG  

Power 
 Inspector. 

 
c. All existing paint surface shall be cleaned and washed down 

properly with sugar soap or detergents prior to applying of any 
under coat. 

 
d. Apply masonry filler under coat for all masonary surfaces prior to 

painting of final  coats. 
 

e. All rusted metal surface shall be cleaned and scrape off properly 
before applying of metal primer. 

 
f. Colours scheme shall be provided by PNG Power Inspector. 

 
g. New surfaces shall have 2 coats of under before applying of 2 

final coats. 
 

2.12 CLEANING UP 
 

Upon completion of the works, the contractor shall leave the work areas clean 
and clear of rubbish and excess material which is of no use to PNG Power Ltd. 

 
All rubbish shall be dumped at the Local Authority’s official dump site and not at 
or around the work site. 

 
*****************************************END OF SCOPE*********************************************** 
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(J) LIST OF DRAWINGS 
 
 The Contractor shall undertake the works for Tender in accordance with the Drawings 

listed below and as appended.  The drawings form part of the Contract Documents and 
all notes on the drawings are considered to be part of the drawings and the Contract.  If 
the drawings conflict with any other part of the Contract Documents, the drawings will 
take precedence. 

 
 

Drawing Ref. No. Drawing Title Date of Issue 

 
M11930 
 
 
Sheet 00 
Sheet 01 of 14 
Sheet 02 of 14 
Sheet 03 of 14 
Sheet 04 of 14 
Sheet 05 of 14 
Sheet 06 of 14 
Sheet 07 of 14 
Sheet 08 of 14 
Sheet 09 of 14 
Sheet 10 of 14 
Sheet 11 of 14 
Sheet 12 of 14 
Sheet 13 of 14 
Sheet 14 of 14 
 

 
Construction of Workshop Office Building at 
Kainantu, Eastern Highlands Province. 
 
Cover Sheet, Drawing Index 
Site Locality / Site Plans & Details 
Floor Plan 
Footing Plan & Foundation Details 
Elevation 01 
Elevation 02 & 03 
Cross Section & Details 
Construction Details – Footings & Slab 
Construction & Truss Details 
Roof Layout & Framing Plan 
Electrical Layout 
Plumbing & Drainage Layout 
Blockwork Construction Details 
Window/Door Schedules & Details 
Standard Septic & Water Tank Details 
 

 
May 2018 
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