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()PNG POWER Ltd

TENDER FORM

The Chairman — Tender Opening Committee
PNG Power Ltd
P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg

We (“ill NaMe Of COMPANY)..ucrererniesiinrairsrssonasnassescassseimmasssansarseanesnssesassssras Frrrrreo

----------------------------------------------------------------------------------------------------------------------------

hereby tender for the undermentioned goods and-services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER No. 62/2019
CLOSING AT 4.00 PM FRIDAY 08™ NOVEMBER 2019

FOR CONSTRUCTION OF HIGH SPIKE FENCE AND
INSTALLING OF THREE (3) PEDESTRIAN GATES
AT SECTION 90, LOT 3, KOROBOSEA DRIVE —
PNG POWER Ltd COMPOUND — NATIONAL
CAPITAL DISTRICT.



PROPERTIES AND MAINTENANCE

SCOPE OF WORKS

Project: MAJOR FENCING MAINTENANCE OF KOROBOSEA STREET
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DATE INSPECTED: 19/09/2019

LOCATION: KOROBOSEA DRIVE

HOUSE NO# PNC 173- 174/14

TENANT:

PROJECTION DURATION: 3-4 WEEKS (From date of commencement)
CONTRACTOR:

SCOPE BY: GEOSMOND. GEORGE



General

The contractor shall supply all labour, material and equipment required to fully
complete the job on time as specified in this arrangement.

All works shall be completed to the best of each trade practice; the completed job must
be satisfaction accordingly to the SCOPE, PPL Building Supervisor, representative of
Directorate of Engineers.

Inspection

There will be joint inspections between the contractor and the supervisor, Building
inspectors, on the weekly basis preferably Wednesday between 0900hrs and 1000 hrs.
in the morning.

Quality

All finished job must be clean and be of high quality in its respective trade practice
according to standards exercised in building Regulation in PNG.

Painting work such as oil based paints to be used for interior and exterior, for timber
only treated hard wood to be used and not untreated timber to be used on this job.

Clean up and Refuse

All refuse, which is re-usable from this project site, is to be moved to Korobosea yard
and stored for further use any staff that is not reusable and dumped at appropriate site
by the contractor.

Reporting

The contractor shall report to Supervisor Building Officers or PPL Builders Supervisors
for any work related issue or the project sponsor where funding and other admin issues
are concerned.



Variation

There won’t be any variation allowed in this project as the contractor is asked to make a
careful assessment of the scope and allow for unforeseen before submitting the
quotation as there may be difficulty in sourcing additional funds after the contractor is
signed.

Completion

The contractor shall notify the Building Officer, PPL Building Supervisor, so that a joint
inspection date can be set for all to carry out the inspection, before signing the
completion certificate to the contractor.

Defect and Liability period

The period of 3 months will be allowed for defects and liability, if 3 months is over after
completion the contractor is free but if any defects appear within 3 month the
contractor will be called to fix it free of charge.




C/_/) PNG POWER Ltd

PHOTOGRAPH

CENTRE: Korobosea Drive, Portion: 90, Allotment: 2,

CONTRACTOR:

BUILDING: PROPOSED NEW SPIKE FENCING FOR KOROBOSEA DRIVE.

TYPE: NEW PROJECT. Supervisor: Geosmond G
DATE INSPECTED: 19/09/ 2019 Properties Admin: Yopa Kaupa

Fig 2.0 Vi
wall. To be remove and reconstructed with new
spike fencing.

Fig 3.0 View showing old fencing to be remove Fig 4?0 View showing external view of the car park

at PNG power permissive .
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Fig 5.0 View showing Old fencing to be remove Fig 6.0 View showing old spike fencing to be
and replace with new Spike. remove and replace with new.

Fig 7.0 View showing External view of the road. Fig 8.0 View showing old spike fence to be
remove and replace with new spike fencing.
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SCOPE OF WORK FOR NEW KOROBOSEA SPIKE FENCING.

1.0  Inspection of Odubura Yard fencing shall be measure per as the sketch. The length is 50 meters long.

2.0 Excavation & Back fill; back fill top sail shall be cubic. 10 cubic / = 1Load truck.

3.0
3.1
3.2
3.3
3.4

35
3.6
3.7

Back fill Gravel shall be. 10 cubic / = 1 load truck x load to fill the all volume / area.

Back fill of gravel shall be 20mm crust civil road.

Back filt of find sand from basement of double gate.

Pouring of the concrete slurry to the post, shall be test with slump test to justify by the strength
of the concrete.

Pouring of the concrete slurry is in the ration of 1: 2: 4 with cement, sand, gravel and water.
With appropriate slump test measure.

Cement bag 40kg, Paradise, Silica, Grade A, B and C.

4.0 Preliminaries work
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Provide your Mobilization
Site set up.
Temporary services installment.

5.0 Metal linkages & Polishing.
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6.0 Painting

6.1

Purchase of welding rod equipment.

Purchase of cutting disks.

Purchase of sand paper.

Purchase and installment of Gate post 100mm galvanize at 3meter long.
Purchase and installment of Gate post 75 mm galvanize at 3meter long.
Purchase and installment of Gate post 65 mm galvanize at 3meter long.
Purchase and installment of Gate post 50x50 mm galvanize at 2.4 meter long.
Purchase and installment of Corner end supporting post 32x32 mm galvanize at 2.4 meter
long.

Purchase and installment of Diagonal & bracing post 32x32 mm galvanize at 4 meter long.
Purchase and installment of Intermediate post 40 mm galvanize at 2.4 meter long.
Purchase and installment of Gate frame 40 mm

Purchase and installment of Gate frame 32 mm

Purchase and installment of Chain mesh.

Purchase and instaliment of Electrical gate 2.5mm cable.

Construct frame for all slab footing for all post.

Purchase of Portland cement bag 40kg. From hardware

Purchase of find Sand.

Purchase of Gravel 20mm civil road gravel

Purchase of Mesh wire 2.4x1.2m

Purchase of F72 Mesh wire. 6.0m x2.4m

Purchase of tie wire 10kg x 400Im.

Purchase and installment of Barbed wire all around the fence perimeter.
Purchase and instaliment of Razor ribbon 450mm ali around the fence perimeter.
Purchase and instaliment of Square mesh wire.

Purchase of Carpoly undercoat water base.



6.2 Purchase of dark grey paint 4 liters.

6.3 Purchase of Nippon Gen Purpose thinner.
6.4 Purchase of Paint brush 50mm

6.5 Purchase of Paint brush 25mm

7.0 Project Duration 2 weeks

8.0 General Clean up.

9.0 Final Inspection with the Contractor and the Supervisor.
10.0 Fencing cost shall accumulate of Building Materials Cost,
11.0 Labour Cost 30% of the Materials cost.

12.0 Cost of GST

13.0 TOTAL GRAND COST.

NOTE:

Bid walk or inspection shall be carried out with Senior Property administration officer and Maintenance supervisor,
along with three contractors.

Date 19/09/2019 Date 19/09/2019

SCOPE by: Geosmond. George Checked by: Yopa Kaupa

Maintenance Supervisor Senior.Pro ies Administration office




